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NOTICE INVITING TENDER

EMPLOYER / OWNER

NAME OF WORK

PERIOD OF AVAILABILITY OF BIDDING DOCUMENT

PLACE OF AVAILABILITY OF BIDDING DOCUMENTS

LAST DATE, TIME & PLACE FOR RECEIPT OF BIDS

TIME & DATE OF OPENING OF BIDS

PLACE OF OPENING OF BIDS

OFFICE INVITING BIDS

ARCHITECTS

COST OF BIDDING DOCUMENT

ESTIMATED COST OF WORK

EARNEST MONEY DEPOSIT
BARODA U.P BANK payable at Faizabad

BARODA U.P BANK, Regional Office
FAIZABAD,

: Regional Manager, BARODA U.P BANK, Regional

Office, Faizabad

: Furnishing Works
BARODA U.P BANK —Pahitipur Branch

: BARODA U.P BANK,

Regional Office,
FAIZABAD

: BARODA U.P BANK,

Regional Office,
Faizabad on 27-01-2021 till 17: 00 pm.

: 18:00 hrs. On 27-01-2021

: BARODA U.P BANK,

Regional Office, Faizabad

: Regional Office BARODA U.P BANK,

Faizabad

: GUNJAN & ASSOCIATES

(AR. GUNJAN KAPUR)

:Rs. NIL.

:Rs. 2.45 Lacs

:Rs. 5000.00 In favour of Regional Manager



To-

Dear Sir,
Subject — Furnishing works for BARODA U.P BANK, at Pahitipur Branch

Item wise sealed tenders are invited in a two bid system for the above mentioned work for which tender document can be
obtained from the Assistant General Manager, Regional Office, BARODA U.P BANK, FAIZABAD or can be downloaded
from the website of the bank at www

Sealed bids in two envelop system (part A technical bid, part B financial bid) along with a demand draft drawn on any
scheduled other than BARODA U.P BANK for Rs. 5000.00 (Rupees Five Thousand Only) drawn in favour of Regional
Manager BARODA U.P BANK payable at Faizabad be submitted in a sealed cover & superscribed ‘TENDER FOR
FURNISHING WORKS FOR BARODA U.P BANK PAHITIPUR BRANCH Tenders will be received on or before 27-01-2021
Up to 17:00 hrs. Any tender received thereafter will not be accepted.

The Regional Manager, BARODA U.P BANK shall not be bound to accept the lowest bid & reserves the right to reject any or
all the tenders without assigning any reason.

The tender shall be valid for a period of One hundred & Twenty days from the date of opening of tender.

(Seal & Signature of BARODA U.P BANK) (Seal & Signature of contractor)
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SCOPE OF BID

The Regional Manager, BARODA U.P BANK, Faizabad invites bids for interior furnishing works (as defined in
these documents & referred to as “the works”) detailed herewith.

The successful bidder will be expected to complete the work / s by the intended completion date & to the desired
quality as specified in the contract data.

ELIGIBLE BIDDERS

The invitation to bids is open to all bidders within the BARODA U.P BANK as empanelled with bank.

All bidders shall provide in section 3.0 forms of bid & qualification information, a statement that bidder is not
associated, nor has been associated in the past, directly or indirectly, with the consultant or any other entity that
has prepared the design, specifications & other documents for the project or being proposed by the Regional
Office, BARODA U.P BANK, Faizabad or any of it's officers.

QUALIFICATION OF THE BIDDER

All bidders shall provide in the section 3.0 forms of bid & qualification information, a preliminary description of the

proposed work method & schedule, including drawings & charts (as necessary).

In the event that pre qualification of potential bidders has been undertaken, only bids from the pre qualified bidders

will be considered for award of the contract. Otherwise all the bidders should submit the following documents with

their bids -

(@) Proof of definition of the constitution or legal status, place of registration & principal place of business; written
power of attorney of the signatory of the bid of commit the bidder.

(b) Total monetary value of construction work performed for each of the last five years.

(c) Experience in works of a similar nature & size for each of the last five years.

(d) Qualifications & experience of key site management & technical personnel proposed for the contract.

(e) Reports on the financial standing of the bidder, such as profit & loss statements & auditor’s reports for the

past five years.

(f)  Evidence of adequacy of working capital for this contract.

(9) Information regarding any litigation, current or during the last five years, in which the bidder is involved, the
parties concerned & disputed amount. (including income tax, U.P.T.T. & C.S.T. G.S.T. authorities).

(h) Proposals to subcontracting components of the works amounting to more than 10% of the contract price (if
permitted & necessarily to be vetted by the architect).

(i) Income tax permanent account of the bidder.

(i) Income tax clearance certificate for the current financial year.

(k) U.P.trade tax registration no.

(I)  Any additional information as needed in the contract document.

Bids from joint ventures are not acceptable.

To qualify for award of the contract, each bidder in it's name should have in the last three years:

(@) Achieved a minimum financial turnover (in all classes of interior furnishing work only) of Rs. 2.45 lacs in each
three preceding years, supported by audited balance sheets.

(b) Successfully completed three prime contracts of at least similar work type of value not less than Rs.2.00 lacs.

in the last two financial year.
(c) Any additional condition as imposed in the tender document.

= x o

ONE BID PER BIDDER

Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid (other than as a
sub contractor or in the case of alternatives that have been permitted or requested) will cause all the proposals
with the bidder’s participation to be disqualified.

COST OF BIDDING
The bidder shall bear all costs associated with the preparation & submission of his bid, & the employer will in no
case be responsible & liable for those costs.

SITE VISIT

The bidder, at his own risk, cost & responsibility is encouraged to visit & examine the site of works & its
surroundings & obtain all information that may be necessary for preparing the bid & entering into a contract for
work/s.
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CLARIFICATION OF BIDDING DOCUMENTS

A prospective bidder requiring any clarification regarding the bidding document may notify the employer in writing
or by cable (hereinafter “cable” included telex, facsimile, e-mail, hybrid mail, telegram) at the employer’s address
indicated in the invitation bid. The employer will respond to any request for clarification which he receives earlier
than 7 days prior to the deadline for the submission of bids. Copies of the employer’s response will be forwarded
to all purchasers of the bidding documents, including a description of the enquiry but without identifying its source.

AMENDMENT TO BIDDING DOCUMENT

Before the deadline for the submission of the bid, the employer may modify the bidding documents by issuing
addenda.

Any addendum thus issued shall be part of the bidding documents & shall be communicated in writing or by cable
to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum by
cable to the employer. For this purpose it is mandatory for all prospective bidders to furnish a fax no. at the time of
purchase of the document.

To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids,
the employer shall extend as he thinks is necessary the deadline for submission of the bids. The discretion to do
s0 & the time to be extended would be the privilege of the employer.

ALL DOCUMENTS RELATING TO THE BID SHALL BE IN ENGLISH LANGUAGE ONLY.

BID PRICES

The contract will be for the whole work based on the priced bill of quantities submitted by the bidder.

The bidder shall fill in rates & prices for all items of the works described in the bill of quantities. Items for which no
rate or price is entered by the bidder will not be paid for by the employer when executed & shall be deemed
covered by the other rates & prices in the bill of quantities. Corrections, if any, shall be made by crossing out,
initialing, dating & rewriting.

All duties, taxes & other levies payable by the contractor under the contract or for any other cause shall be
included in the rates, prices & total bid price submitted by the bidder.

The rates & prices quoted by the bidder shall be fixed for the duration of the contract & shall not be subject to
adjustment on any account.

BID VALIDITY

Bids shall remain valid for a period not less than sixty days after the deadline date for the bid submission. A bid
valid for shorter period shall be rejected by the employer as non responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may request that the bidders
may extend the period of validity for a specified additional period. The request & the bidder’'s response shall be
made in writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid except the validity period.

BID SECURITY (EARNEST MONEY)

as per section 1

No bank guarantees will be acceptable in lieu of the above.

The bid security of the unsuccessful bidders shall be returned within 28 days of the end of the bid validity period as
specified in earlier section or earlier if the owner so desires.

No interest whatsoever shall be payable on the said bid security.

The bid security of the successful bidder shall be discharged after the clearance of the first running bill.

FORMAT & SIGNING OF BID

The original copy of the bid shall be typed or written in indelible ink & shall be signed by a person or persons duly
authorized to sign on behalf of the bidder. All pages of the bid where entries or amendments have been made
shall be initialed by the person / s signing the bid.

The bid shall contain no alterations, except those to comply with instructions issued by the employer, or as
necessary to correct errors made by the bidder, in which case such corrections shall be initialed by the person/s
signing the bid.
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SEALING & MARKING OF BIDS

The bidder shall seal the original bid in a non transparent envelope duly marking it as original. This envelope shall
be kept inside another envelope which shall be sealed & signed across the joints by the person / s authorized by
the bidder.

The inner & outer envelope shall be addressed to the employer at the following address:

Regional Manager,

BARODA U.P BANK, Regional Office,Baldev Niwas Building, Reidganj,

Faizabad-224001.

The top of the envelope shall have clearly written in block letter the following -

“BID FOR FURNISHING WORKS OF BRANCH BARODA U.P BANK, AT PAHITIPUR BRANCH

The lower left hand corner of the envelope, the name & address of the bidder along with the telephone no./ S &
fax. No. / S should be inscribed.

If the outer envelop is not sealed & marked as in 2.14.1, the employer will assume no responsibility for the
misplacement or premature opening of the bid.

DEADLINE FOR SUBMISSION OF BID

Bids must be received by the employer at the address specified above no later than 17.00 hrs on 27- 01-2021.

In the event of the specified date for the submission of the bids is declared as a holiday by the employer’s
organization, the bids will be received up to the appointed time on the next working day.

The employer may extend the deadline for submission of bids by issuing an amendment in which case all rights &
obligations of the employer & the bidders previously subject to the original deadline will then be subject to the new
deadline.

In case of the above, all those bidders whose names, addresses & fax nos. are in record with the employer will be
intimated by cable at least two days in advance of the proposed date of submission of the bid.

Those bidders who fail to register their name, addresses & fax no. with the employer at the time of collection of the
bid document shall have no right to 2.15.3 & can not hold the employer responsible for any damages whether
direct or indirect.

LATE BIDS
Any bid received by the employer after the deadline as prescribed earlier will be returned unopened to the bidder.

MODIFICATION & WITHDRAWAL OF BID

Bidders may modify or withdraw their bids by giving notice in writing before the deadline as prescribed in clause
no.2.15

Each bidder's modification or withdrawal notice shall be prepared, sealed, marked & delivered in accordance with
clause no.2.13 & 2.14 with the outer & inner envelopes additionally marked “MODIFICATION’ or ‘WITHDRAWL”
as appropriate. No bids may be modified or withdrawn after the deadline for submission of bids.

Withdrawal or modification of the bid between the deadline for submission of bids & the expiration of the original
validity period or extended as above will result in the forfeiture of the bid security.

BID OPENING

The employer will open the bids, including the modifications in the presence on the bidders or their authorized
representative / s who chose to attend at 15:30 hrs on the date & place specified in the bid document. In the event
of the specified date of the bid opening being declared a holiday by the employer’s organisation, the bids will be
opened at the appointed time & location on the next working day.

Envelopes marked withdrawal shall be opened & read out first.

The bidder's name, the bid price, the total amount of each bid & of any alternative bid (if alternatives have been
requested & permitted), any discounts, bid modifications & withdrawals, the presence or absence of bid security &
such other details as the employer may consider appropriate, will be announced by the employer at the opening.
Any bid price, discount, or alternative bid price which is not read out & recorded at the bid opening will not be
taken into account in bid evaluation.

PROCESS TO BE CONFIDENTIAL

Information regarding to the examination, clarification, evaluation & comparison of bids & recommendations for the
award of a contract shall not be disclosed to bidders or any other persons not officially concerned with such
process until the award to the successful bidder has been announced. Any effort by the bidder to influence the
employer’s processing of bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS
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To assist in examination, evaluation & comparison of bids, the employer may, at his discretion, ask any bidder for
clarification of the bidder’s bid, including breakdowns of unit rates. The request for clarifications & the response
shall be in writing or by cable, but no change in the price of substance shall be sought, offered or permitted except
as required to confirm the correction of arithmetic errors discovered by the employer in the evaluation of the bids.

EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of bids, the employer will determine whether each bid

(@) Meets the eligibility criteria defined in clause 2.2 & 2.3

(b) Has been properly signed

(c) Is accompanied with the required securities

(d) Is substantially responsive to the requirements of the bidding documents.

A substantially responsive bid is one which confirms to all terms, conditions & specifications of the building

documents without material deviation or reservation. A material deviation or reservation is one:

(@) Which limits in any substantial way the scope, quality or performance of the works

(b) Which limits in any substantial way, inconsistent with the bidding document, the employer’s rights or the
bidder's obligations under the contract.

(c) Whose rectification would affect unfairly the competitive position of other bidders presenting substantially
responsive bids?

If a bid is not substantially responsive, it will be rejected by the employer, & may not subsequently be made

responsive by correction or withdrawal of the non confirming deviation or reservation.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the employer for any arithmetic errors. Errors

will be corrected by the employer as follows -

(@) Where there is a discrepancy between the rates in figures & in words, the rate in words shall govern.

(b) Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate
by the quantity, the unit rate as quoted will govern.

The amount stated in the bid will be adjusted by the employer in accordance with the above procedure for the

correction of errors & with the concurrence of the bidder, shall be considered as binding upon the bidder. If the

bidder does not accept the correction amount, the bid will be rejected & the bid security may be forfeited.

EVALUATION & COMPARISON OF BIDS

The employer will evaluate & compare only bids determined to be substantially responsive in accordance with
clause no. 2.21

In evaluating the bids, the employer will determine for each bid the evaluated bid price by adjusting the bid price
as follows:

(@) Making any correction for errors pursuant to clause no. 2.22

(b) Making appropriate adjustment for any other acceptable variations, deviations etc.

(c) Making appropriate adjustments to reflect discounts or other price modifications offered.

The employer reserves the right to accept or reject any variation, deviation or alternative offer. Variations,
deviations & alternative offers & other factors which are in excess of the requirements of the bidding documents or
otherwise result in unsolicited benefits for the employer shall not be taken into account in bid evaluation.

AWARD CRITERIA

Subject to clause 2.25, the employer will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents & who has offered the lowest evaluated bid price. Provided that
such bidder has been determined to be eligible in accordance with provisions of clause 2.2 & qualified in
accordance with provisions of clause 2.3.It may be noted that having lowest bid is not the only criterion for award
of the contract & does not guarantee the bidder of getting the contract.

EMPLOYER’S RIGHT TO ACCEPT ANY BID & TO REJECT ANY OR ALL BIDS

Not with standing clause 2.24, the employer reserves the right to accept or reject any bid, & to cancel the bidding
process & reject any or all bids at any time prior to award of contract, without thereby incurring any liability to the
affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds of the
employer’s action.
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NOTIFICATION OF AWARD & SIGNING OF AGREEMENT

The bidder whose bid has been accepted will be notified of the award by the employer prior to expiration of the bid
validity period by cable confirmed by registered letter. The letter (hereinafter & in the conditions of contract called
the “letter of acceptance”) will state the sum that the employer will pay the contractor in consideration of the
execution, completion & maintenance of the works by the contractor as prescribed by the contract (herein after
called the ‘contract price’)

The notification of award will constitute the formation of the contract subject only to the furnishing of a performance
guarantee in accordance with the provisions of clause 2.27

The agreement will incorporate all agreements between the employer & the successful bidder. It will be signed by
the employer & sent to the successful bidder with in 28 days following the notification of award along with the letter
of acceptance. Within 7 days of the receipt, the successful bidder will have to sign the agreement & deliver it to the
employer.

If the successful bidder fails to do so, the employer will assume that the successful bidder is unwilling to execute
the contract & the bid security of the successful bidder will be forfeited

In case of 2.26.4, the employer reserves the right to award the contract to the next lowest bidder provided he
agrees to work on the same bid price as that of the successful bidder.

The owner may, at his own discretion, in the event of 2.26.4 happening call for fresh bids.

Upon the furnishing by the successful bidder of the performance security, the employer will promptly notify the
other bidders that their bids have been unsuccessful.

DEFECTS LIABILITY PERIOD
12 months from the date of virtual completion of work.

COMPENSATION FOR DELAY

Penalty for the delayed work / liquidated damages will be charged and payable @1% of the contract value per
week up to a maximum of 5% of the contract value. In the event of the penalty charged exceeding 5% of the
contract value, the Bank will be free to determine the contract after recovery of such charges from the security
deposit and / or the retention amount. In case of any amount remaining outstanding, the same will be recoverable
from any other works being carried out by you for the Bank or through appropriate legal action. In case of delays
on the part of Bank, suitable extension of time will be granted but no other compensation will be paid for such
delay.

ADVANCE PAYMENT
No advance payment whatsoever will be made to the successful bidder for mobilization or for any other reason / s.

10



3.0

To-

FORM AT OF THE FORM FOR BIDDER (TO BE SUBMITTED AS COVERING WITH THE BID)

Regional Manager,
BARODA U.P BANK, Regional Office,
Faizabad

Subject -Tender for Furnishing Works of Branch BARODA U.P BANK at Pahitipur Branch

Sir,

1.

| / we submit tender for execution of work as mentioned above as per the tender documents within the time schedule of
completion of work for jobs, as separately signed & accepted by me / us, at the schedule of rates quoted by me / us for
the whole work in accordance with notice inviting tender, instructions to the bidder, conditions of contract, important
tender conditions, technical specifications, list of approved materials, bill of quantities, drawings as per all other details
given in the tender document.

It has been explained to me / us that the time stipulated for jobs & completion of works in all respects & in different
stages mentioned in the time schedule of completion of jobs & signed & accepted by me / us is the essence of the
contract. | / we agree that in the case of failure on my / us part to strictly observe the time of completion mentioned for
job /'s on any of them to the completion of job / s, | / we shall pay compensation to the owner as per the provisions &
stipulations contained in the tender document & | / we agree to recovery being made as specified therein. In
exceptional circumstances, extension of time will not be counted for the extension of completion dates stipulated for the
job & for the final completion of work as stipulated in the said “time of schedule” of completion of jobs.

| / we agree to pay the security deposit & accept the terms & conditions laid down below in this respect:

(@) Retention money : 5% of contract value will be deducted from each running / final bill of the contractor towards
security deposit.

(b) E.M.D. : We deposit herewith E.M.D. of Rs 5000.00 (as specified) by D.D.

favoring Regional Manager BARODA U.P BANK, payable at FAIZABAD.

Should this tender be accepted, | / we hereby agree to abide by & fuffill all terms & conditions to above & in default
therefore, to forfeit & pay to the owner or its successors or it's authorized nominees such sums of money as are
stipulated in conditions of contract.

If I / we fail to commence the work specified in the memorandum in para (2) above, or | / we fail to deposit the amount
of security deposit specified in the memorandum in (3) above, | / we agree that the said owner or it's successor without
prejudice to any other right or remedy be at liberty to forfeit the said security specified in (3) above. The said owner
shall also be at liberty to cancel the notice of acceptance of tender in | / we fail to execute an agreement or to start work
as stipulated in the tender documents.

Date. Day of 2021.

Name in block letters -

Address -

Yours faithfully,

Signature of tenderer / s with the seal of the firm

Name & designation of authorized person signing the tender on behalf of the tenderer /s -

11
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DEFINITIONS

Bill of quantities means the prices & complete bill of quantities forming part of the bid.

The contract is the contract between the employer & the contractor to execute, complete & maintain the works.
The contractor is a person or corporate body whose bid to carry out work has been accepted by the employer.
The contract data defines the documents & other information which comprise the contract.

The contractor’s bid is the completed bidding document submitted by the contractor to the employer.

The contract price is the price stated in the letter of acceptance & thereafter as adjusted in accordance with the
provisions of the contract.

Days are calendar days & months are calendar months.

The defects liability period is the period named in the contract data & calculated from the completion date.

The employer is the party who will employ the contractor to carry out the works. In this case it will be -

The Regional Manager,

BARODA U.P BANK, Regional Office,

FAIZABAD.

The Engineer / Architect is the person named in the contract data or any other competent person appointed &
notified to the contractor to act as replacement to the engineer / architect) who is responsible for supervising the
contractor, administering the contract, certifying payments due to the contractor, issuing & valuing variations to
contract, awarding extensions of time (if permissible) & valuing the compensation events (if permitted). In this case
the Engineer / Architect will be -

Gunjan & Associates

141- Sainik nagar, Lane -9, Raebareilly Road Lucknow-226002.

Ph-9838818489

Equipment is the contractor's machinery & vehicles brought temporarily to the site to construct works.

The initial contract price is the contract price listed in the employer’s letter of acceptance.

The intended completion date is the date on which it is intended that the contractor shall complete the works. The
intended completion date is specified in the contract data. The intended completion date may be revised only by
the engineer in consultation with the owner by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the works.

The site is the area defined as such in the contract data which shall be:

BARODA U.P BANK Branch at Pahitipur Branch

Specification means the specification of the works included in the contract & any modification or addition made or
approved by engineer / architect.

the start date is given in the contract data, it is the date when the contractor shall commence execution of the
works. It does not necessarily coincide with any of the site possession data.

Temporary works are works designed, constructed, installed & removed by contractor which are needed for
construction or installation of the works.

a variation is an instruction given by the engineer/architect which varies the work.

EMPLOYER'S RISK

The employer is responsible for the accepted risks which are -

(@) Inso far as they directly affect the execution of the work in the employer’s country, the risk of war, hostilities,
acts of terrorism, riot, commotion of disorder(unless restricted to the contractor's employees).

(b) A cause due solely to the design of the works, other than the contractor’s design.

CONTRACTOR’S RISK

All risks of loss of or damage to physical property & of personal injury & death which arise during & in
consequence of the performance of the contract other than the accepted risks are the responsibility of the
contractor.
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4.4

4.5

4.5

4.6

4.7

4.8

4.9

4.10

411

4.12

INSURANCE

Before commencing the execution of works, the contractor without limiting his obligations & responsibilities under

this contract, shall ensure against his liability for any loss or injury which may occur to any person including any

employee of the owner or a member of the general public, by or arising out of the execution of the work or in
carrying out of the contract. Unless otherwise stipulated elsewhere in this contract, it shall be obligatory for the
contractor to obtain the insurance cover under the following policy -

(@) Contractor’s all risks insurance policy to cover the following:

(b) Policy to cover contractor’s liability under workmen’s compensation act 1923, minimum wages act 1948,
contract labour (regulation & abolition act 1970 & other relevant acts listed elsewhere). This shall be for the
period of compensation period.

The contractor shall insure against all such liabilities & shall continue such insurance during the whole of the time

when any person employed by him is on the works. Premium for all insurance policies shall be paid by the

contractor & shall not be reimbursable.

SAFETY
The contractor shall be responsible for the safety of all activities on the site.

DISCOVERIES

Anything of historical or other interest of significant value unexpectedly discovered on the site is the property of the
employer. The contractor is to notify the engineer of such discoveries & carry out the engineer’s instructions for
dealing with them.

POSSESSION OF THE SITE
The employer shall give possession of all parts of the site to the contractor. If possessions of a part are not given
by the date stated in the contract data, the employer is deemed to have delayed the start of the relevant activities.

SAMPLES & SHOP DRAWINGS
After the award of the contract, the contractor shall furnish for the approval of the architect, samples & shop
drawings (where appropriate) for all materials, finishes & work listed elsewhere in these conditions.

TIME OF COMPLETION
The work shall be completed in all respects within 30 days (including holidays & Sundays) from the date of award
of work inclusive of mobilization period.

WATER & ELECTRICITY
These shall be arranged by the owner at one or more convenient point/s. Necessary extensions of these supplies
will have to be got executed by the contractor at his own cost.

VIRTUAL COMPLETION

Virtual completion certificate shall mean the certificate / s to be issued by the architect when the “works” according
to the architect have been completed in every respect in conformity with the contract documents & are ready & fit
for occupation / commissioning.

VARIATIONS

The owner reserves the right to increase, decrease or delete the scope of work or any or all items, subject to
limitation laid down. The contractor shall have no claim for loss of anticipated profits or for any other reason
whatsoever on account of these variations.

TYPE OF CONTRACT

The contract shall be an item rate contract. The contractor shall be paid at the contract rates, for the actual
quantity of the work carried out by him as measured, in accordance with the contract documents.
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413

414

4.15

4.16

417

4.18

4.19

SCHEDULE OF QUANTITIES & VARIATIONS

The quantities given in the schedule of quantities are provisional & are meant to indicate the intent of work &
provide a uniform basis for tendering. The contractor shall be paid for the actual quantity of work executed by him
in accordance with the right to increase or decrease any of the quantities or totally omit any items of work & the
contractor shall not claim any extra or damages on these grounds subject to the condition that the overall contract
amount is not varied by more than +- 50%.overall contract amount, for the purpose of variation shall not take into
account the additions to the total amount because of escalation of price materials, labour, etc. Any error in
description or in quantity or omission of item in the schedule of quantities shall not vitiate this contract but shall be
deemed to be a variation required by the architect.

LICENSE & PERMITS

License & permits for all materials under the govt. control shall be obtained by the contractor directly. The owner
may assist the contractor in this respect to the extent possible. The contractor shall include in his tender all
transport charges & other expenses that may be incurred in this connection.

TAXES

The rates quoted by the contractor for each item shall be inclusive of all taxes (except G.S.T.), such as sales tax
both central & state), trade tax, income tax, turnover tax, works contract tax, excise duty, octroi etc. complete on
all materials & equipment forming part of the work.

DELAYS

Should the contractor be delayed or impeded in; the execution of works by reason of:

(@) Force majeure.

(b) By the works or delays of other contractors or tradesman, engaged or nominated by the owner & not referred
to in the contract document.

(c) The non delivery or delay in the delivery to the contractor of any materials & equipment which under the
contract the owner or the architect; or

(d) Any cause, whatever arising out of the acts of defaults of the owner or the architect; or

(e) Any accident happening to the works during the progress not arising from negligence, default of the
contractor or his workmen or subcontractor; or

(f) Extras or variations being ordered by the architect; or

(9) Any other cause which is in the opinion of the architect has caused delay; the contractor may from time to
time within 14 working days of the happenings of any of the aforesaid, writing to the architect for an extension
of time on account thereof, setting forth the cause of such delays.

The architect / owner shall, if he thinks the cause sufficient but not otherwise, by writing within 14 working days

extend the time of completion of the works for such periods as he shall think adequate.

Unless the contractor shall ask for any extension of time within the period & the manner aforesaid,” unless & until

the architect / owner shall extend the time aforesaid, the contractor shall not by reason of any delay arising from

cause aforesaid, be relieved in any way or to any extent from his obligation to proceed with, execute & complete

the works within the time specified in the contract for the completion of the work.

« =

COMPENSATION FOR DELAY

The contractor shall not be entitled to any compensation for any loss suffered by him on account of delays in
commencing or executing the work whatever the cause of delays arising out of modification of the work entrusted
to him or in any sub contracts connected therewith or delays in contracts for other trades of the project or in
commencement of completion of such works.

LIQUIDATION DAMAGES

The contractor shall pay the owner such as stipulated liquidation damage for each day. Sundays & holidays
inclusive that he work remain incomplete after the contract date for completion orally extended time as may be
granted by the architect, provided that the total amount payable by way of damages shall not exceed 10% (ten
percent only) of the total initial contract amount.

LABOUR REGULATIONS
The contractor shall be wholly & solely responsible for full compliance with the provisions under all labour laws of
the Union of India &or regulations such as payment of wages act 1936, minimum wages act 1948 & it's
subsequent amendment/s.

15



4.20

4.1

4.22

4.23

4.24

4.25

SECURITY

It will be responsibility of the contractor only.

ESCALATION OF MATERIAL’S COST

It is a fixed rate contract, no escalation either on materials or labour whatsoever shall be paid under any
circumstances.

EXTRAS & VARIATIONS
If at any time whilst the works are in progress it shall be deemed specially by the architect to order material or
work of a different description from that specified, he shall have full power to order & direct any such variations &
additions & the work involved in any such variations additions shall be executed by the contractor if of the class of
work provided for in the documents at the contract, or extend the time of completion but such additions or
variations shall be paid for or deducted from the account of the contractor, as the case may require, according to
the rates set but in the schedule of quantities.

The rates for such additional altered or substituted work under this clause shall be worked out in accordance with

the following provisions in their respective order -

(@) If the rates for the additional, altered or substituted work specified in the contract for the work, the contractor
is bound to carry out the additional, altered or substituted work at the same rate as specified in the contract
for work.

(b) If the rates for the additional, altered or substituted work are not specifically provided in the contract for the
work, then such rates will be derived from the rates for a similar class of work as specified in the contract for
work.

(c) If the altered, additional or substituted work cannot be derived from similar class of work as laid down in (b)
above, then the rates for such items of work shall be completed on the basis of the analysis of rates as
provided in all schedule of rates 1977-Ill standard analysis of rates (volume | & 2) published by national
building organisation, New Delhi.

But if the contractor & architect cannot agree as to the rate to be paid, the architect may order & direct the same to

be done by such person/s as he may think fit; & such person/s shall be permitted by the contractor to enter upon

the works for the purpose of carrying out such work/s as is required.

WITHHOLDING OF PAYMENTS

The architect may withhold or on account of subsequently discovered evidence, nullify the whole or a part of any

certificate to such extent as may be necessary to protect, the owner from loss on account of -

(@) Defective work not remedied.

(b) Failure of the contractor to make payments to sub contractors (if permitted) for materials or labour or
equipments.

(c) A reasonable doubt that the contract can be completed for the balance unpaid amount. Damage of works of
another contractor or sub-contractor.

CORRECTION OF WORK BEFORE VIRTUAL COMPLETION OF WORK

The architect shall conduct a final inspection just prior to the virtual completion of the work & prepare a list of
materials, equipment & items of work which fail to confirm to the contract specifications. The contractor shall
promptly replace & re execute such items in accordance with the contract & shall bear all expenses of making
good all work & the cost work of other contractors destroyed or damages by such replacement or removal. If the
contractor fails to remove & replace above, rejected materials, equipment & or workmanship within a reasonable
time, fixed by written notice, the owner may employ any other persons to amend & make good such defects at the
expense to the contractor.

All expenses incurred by the owner in consequent on the defects shall be recoverable from any amount due or
that may become due to the contractor.

VIRTUAL COMPLETION

The work shall be considered to be virtually complete only upon fulfillment of the procedure laid down in clause
above & when the architect has certified in writing that the work has been virtually completed. The defects liability
period shall commence from the date of the certificate.

Should the owner decide to occupy any portion/s of the building or use any part of any equipment, before the
contract is completed, same shall not constitute as acceptance of any part of the work unless so stated in writing
by the architect.
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4.26
4.26.1

4.26.2

4.26.3

4.27

4.28

4.29

4.30

4.31

4.32

4.34

DEFECTS

The contractor shall make good, at his own cost & to the satisfaction of the architect from work of materials not
being in confirmation of the drawings or specifications or schedule of quantities or the specifications of the
architect, which may appear within six months after completion of work.

Any defects noticed & brought to the attention of the contractor shall be promptly attended to by the contractor
expeditiously.

After the contract is signed, the contractor will be furnished with two copies of the drawings & two copies each of
conditions & contract, specifications & schedule of quantities without cost to him for his own use until the
completion of the contract. Additional copies of the drawings & other documents will be supplied on payment to the
architect at actual cost.

In general, the drawings shall indicate dimensions, position & type of construction; the specification shall indicate
the quantity & rate for each item of work. However the above documents being complementary, what is called for
by any one shall be binding as if called for by all. In case of any discrepancies in or among the documents, the
most stringent of all shall apply. No deviations from the drawings, specifications & schedule of quantities shall be
made. The architect’s interpretation of these documents shall be final & without appeal.

METHODS OF MEASUREMENT

For measuring of work, the standard method of measurement in accordance with the standards laid down by the
BIS shall be adopted unless otherwise specified. In the event of any dispute with regard at the mode of
measurement of the work executed, the decision of the architect shall be final & binding.

DISMISSAL OF CONTRACTOR’S EMPLOYEES

The contractor shall on request of the architect immediately dismiss from the works of any person / s employed
thereon by him who may, in the opinion of the architect be incompetent misconduct's himself & such person shall
not be re employed on the works without the permission of the architect.

TERMINATION OF THE CONTRACT BY THE OWNER

If the contractor should persistently or repeatedly refuse to carryon the work diligently or shall fail except in case
for which extension of time is provided, to supply enough properly skilled manpower or proper materials or
equipment for the progress of work, or if he should fail to make prompt payments to sub contractors(if permitted)
or for materials or equipment / s or labour or persistently disregard laws, ordinances or instructions of the architect
or otherwise be guilty of a violation of any provision of the contract, or has abandoned the contract, or has failed to
commence the works, or has suspended the works, then the owner upon the certificate of the architect that
sufficient cause exists to justify such action say without prejudice to any other right or remedy & after giving the
contractor seven days notice in writing, terminate the employment of the contractor & take possession of the
premises of all materials, equipment/s, T&P thereon & use these as owners property for the completion of the
work. In such case, the contractor shall not be entitled to receive any further payment until the work is finished.

JURISDICTION
All matters arising out of or in way connected with this agreement shall be deemed to have arisen at FAIZABAD
(Uttar Pradesh) & shall have jurisdiction to determine the same.

TESTS & CERTIFICATES

The contractor shall be & remain liable at his own cost to conduct all tests at all relevant times during supply,
erection & installation of any works, structures, materials & components as shall be required in terms of the
contract document. On testing if the architect is not satisfied by the quality or workmanship of any structure,
material or component, the contractor shall re perform as per the specifications?

CLEANING THE SITE

The contractor shall be responsible for removing malba from the site to place permitted by the municipal
authorities every 48 hours & cleaning the site regularly. Cost of removal of malba, transportation, loading,
unloading etc. (up to any lead) shall be included in the cost of the relevant item of construction.

OPERATIONAL CONSTRAIN
This is a relocation branch & the space is freely available during period of execute 5.0 IMPORTANT TENDER

CONDITIONS (over riding any other condition laid down earlier)
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6.1.1

6.1.2

6.1.3

6.2

6.3

6.4

1. Possession of site : Immediate.

2. Time of completion : 30 days from the date of handing over the site.

3. Liquidation damages per day : Rs.1000/- per day inclusive of Sunday, holidays, limited to 10% of the
Contract amount.

4, Payment schedule : No advance payment will be made.

Maximum of two interim payments on running bills before final bills.

5. Retention money : 5% (five percent only) of the value of the interim bills.
6. Period of submitting final bills : Within 30 days of virtual completion of work.
7. Release of retention money : (a) 0% of the retention amount within 15 days of virtual completion.

(b) Balance after 6 months from the date of virtual completion certificate
& after discharge of defects liability.

8. Defects liability : 12 months from the date of virtual completion.

9. Estimated cost of work : As / section 1.

10. Income tax & other taxes - will be deducted as per the prevailing income tax, works contract tax etc.
Laws.

1. Rates : Rates are inclusive of all taxes (Except G.S.T.) such as sales tax (state &

central), trade

Tax, works contract tax, etc. except service tax & state development tax.
MATERIALS
Quality
All materials used in the works shall be of their respective kinds as specified herein, obtained from sources &
suppliers as approved by the architects & shall comply strictly with the tests prescribed hereafter, or where tests
are not laid down in the specifications, with the requirements of the latest issue of the relevant Indian standard.
Sampling & testing
All materials used in the works shall be subject to inspection & test in addition to test certificate of all materials
proposed to be incorporated in permanent works shall be submitted to the architect for approval before they are
brought to the site.
Rejection
Any materials that have been not found to confirm to the specifications will be rejected forthwith & shall be
removed from the site by the contractor at his own cost.
The architect shall have power to cause the contractors to purchase & use such material / s from any particular
source / s as may in his opinion be necessary for the proper execution of the work.

WORKMANSHIP

All works shall be true to level, plumb & square & the corners, edges, etc. in all cases shall be unbroken & net.
Distempering, POP / Painting / Polishing shall be provided in accordance with BWP specifications 1977 & relevant
standards as applicable to this work. Painting with plastic emulsion paint (if required) shall be as per BWP
specifications 1977 & IS 5411-1969. Paint shall be of approved manufacturer & brand.

All timber shall be treated with preservatives before delivery to site. While remaining in proper wrapping, timber
shall be protected from extremes of temperature & direct sunlight. Timber shall be soft wood or hardwood as
suitable for the purpose for which it is intended. It shall be seasoned, free of defects which would affect strength or
usability & shall be flat, non splitting & dressed on all sides. All glue, laminate, ply, board shall be as per relevant
IS codes. Where ever teak is specified it shall be 1st. Class C.P. Teak. All aluminium work prelaminated particle
board work & glass work will be as per the relevant IS codes & their latest amendments.

FINISH
Finishes shall be fully in accordance with the drawings & schedules and / or as per the directions of the architect.

SAMPLES
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A sample of every item to be incorporated shall be submitted for approval of the architect before placing the order.
Approved samples shall be used as standards of finish & workmanship.

DETAILED SPECIFICATIONS FOR FURNISHING WORKS

A.  FURNISHING WORKS.

Gunjan and Associates

Architects, Engineers, Interiors

& Landscape Designers

141,Sainik Nagar,Raibareilly Road, Lucknow-226002
Phone: 0522-2441118, 9839018489, 9838818489
E-mail:sudio@gunjanandassociates.com
URL:www.gunjanandassociates.com

Bill of Quantity for Furnishing works for Baroda U.P Bank

Branch at Pahitipur

Region - Faizabad

1. No offsite prefabrication shall be allowed in any case. All fabrication shall be done at the site after getting
the materials inspected by the architect

2.No payment shall be made for any in completed or unsatisfactory work

3.The Contractor should strictly follow the Booklet requirements of the Bank

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below
should be brought to the notice of the Architect.

4. List of material to be strictly as per the booklet.

5. Cable Managers to be provided in the tables and Counters wherever required.

6. All underframe should be properly treated with antitermite and waterproofing material

7. All Locks in the drawers and doorsetc. should be of Godrej

8. All keyboard Trays and Drawers to be on Channel Sliding Mechanism.

S.NO. DESCRIPTION OF ITEM QTY. UNIT RATE AI\’<II$U

1 Branch Manager Table with Side Table. 1.00 NOS.

Size -5'-6 (L) X 3'-0" (W) X2'-6" (H) Providing and placing
in position table made of phenol bonded 19mm thick
commercial board with top front and sides finished in 1.0
MM Thick laminate and 8mm thick Modi float glass on
top . The front facade of the table to have 6mm thick and
29mm wide moulding. Every table shall be provided with a
key board, drawer, and a cabinet with a shutter below W-
375mm, H-750mm, Depth- 500mm.The storage unit shall
consist of provision for C.P.U. 600X250 size Keyboard to
be made of 19 mm thick commercial board and finished
Drawers and a cabinet with a shutter below W-375mm, H-
750mm, Depth- 500mm. shall consist of 12 mm thick
commercial board for bottom , sides and back of 19 mm
thick phenol bonded commercial board with laminate in
front and shall slide on tray system provision (sliding
mechanism).
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All the units shall be provided with all the necessary
hardware as approved by the Architect. such as knobs,
handles, etc. All unexposed surfaces to have two coats of
synthetic enamel paint with primer and base, all complete ,
specifications and directions of the engineer in charge.

Cash Cabin Partition

175.00

Sq.ft.

Cash cabin partition made of both side 6.00 mm
commercial ply on kail wood frame section 50x35 mm and
1.00 mm mica, aluminum grill partition and mica laminated
aluminum grill door complete with locks, top of cash cabin
covered by aluminum grill. Including all locks & handles,
door closer. Size of cash cabin 5.6 ft. x 7 ft. x 7.5 ft. and
include Front of the cash Cabin to be glazed with 12 mm
thick etching glass fixed in position by teak wood members
complete to the satisfaction of the architect. The cash cabin
to have night latches as per direction of the architect. This
would also include decorative aluminium jali at the top of
cash cabins fixed with teak wood members.(CASH CABIN
TOP IS NOT INCLUDED IN THE MEASUREMENT).

Cash Counter

5.50

Rft.

Bank counter of approved design for cashier made of
19.00 mm commercial block board and mica 1.00 mm thick
of approved brand and color on front customer top and
writing desk. Height of counter from customer side 114 cm
(45").width of writing desk 75 cm.(30") with provision of
cupboard after every 1.20 mts made of 19.00 mm block
board with 1.0 mm sunmica pasted on both side( inner and
outer) , and teakwood beading complete with quality polish
finish. Mica pasted on both sides external & internal
including all locks & handles with door closer.

Front Counter

18.15

Rft.

Front counter made of 19.00 mm block board with table top
at the height 75 cm and 80 cm wide sunmica 1.0 mm on
top and cupboard and sliding key board with provision of
fixing of glass in front. Mica pasted on both sides external
& internal including all locks & handles

Cash Cabin- Aluminium Grill Top with teak Decorative
Grill Partition).

45.00

SQFT

Providing and fixing of Aluminum grill work in cash counter
top with all nesseccary fixing support of L', 'H' and 'C'
aluminium sections and etc.Cost include L' ,'H' and
'C' aluminium sections, hardwares, tools, wastages, lead,
lift, labour charges, oading,unloading charges, cutting,
transport and etc.Complete as per instructions of the
Architect.

12 MM Glass on Front Counter & Cash Counter

49.00

Sq. ft.

12 MM float glass with rounded edges with etching as per
the requirement of bank for Front counter (Height: 60 cms)
(With teak wood frame 70 cm).
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Low Height Partition

140.50

Sq.ft.

Low Height Partition made of both sides 6.00 mm
commercial ply laminated with 1.0 mm sunmica on Cheed
Wood frame section 50.00 mmx30.00 mm with glass of 12
mm and door made of 100 x 25 cheed wood frame and ply
and mica including all locks, handles & bolt, quality polish
etc. Sample bank’s low height partition .(LOW HEIGHT
PARTITION HEIGHT 4'-0")

Full Height Partition /Glazed /Unglazed Doors.

180.25

Sq.ft.

Providing and fixing of wooden partitions made out of
50mm x 40mm Kail / chair wood (with anti- termite -Trishul/
Pentaphene (STP)) under framing for horizontal (at Omm,
75mm, 750mm, 900mm, 1500mm, 2100mm, 2550mm and
ceiling levels) & vertical (at 600mm c/c approx.) divisions or
as per site conditions. It shall be covered with 6mm thick
water proof ply (Archid/Century) with 1mm thick laminate,
(from Omm to 750mm and 2100mm to 2550 mm/ceiling
levels) on both sides. The design shall have 6mm x 4mm
grooves (horizontal or vertical) at various levels, as
suggested by the Architect.

It shall have 12mm thick etched glass (from 900mm to
2100mm) fixed with teak wood beading (size - 30mm x
20mm, as per profile) with melamine finish. The job shall
also include for provision of laying conduits, switch boxes
etc. The erection of partition shall include for expansion
bolts cleats, clamps bolts, nuts, screws, rivets and other
accessories, all complete up to the satisfaction of the
Architect.

All door opening shall have rebated teak wood framework
(size - 75mm x 50mm, as per profile) on vertical (2 Nos.)
and horizontal (1 No.) sides, with melamine finish and
rebate of 40mm x 12mm, all complete up to the satisfaction
of the Architect.

It shall also include for door shutters, as per required width
and 2100mm high. It shall be made out of 75mm x 25mm
kail /chir wood (with anti-termite) under framing for styles,
top, middle and 100mm x 25mm for bottom rail. It shall be
covered with 6mm thick water proof ply with 1mm thick
laminate, (from Omm to 900mmand other under frames) in
shade and pattern approved by the Architect, on both
sides. The design shall have 6mm x 4mm grooves
(horizontal or vertical) at various levels, as suggested by
the Architect.

the partition and doors shall have hinges floor
springs/sliding arrangement/hydraulic door closer, mortise
locks (Godrej make all), etc. The rate shall include cost of
all materials, labour, T&P, wastages, etc. required for
proper completion of work, all complete to the satisfaction
of the Architect.

Column /Wall Panelling /Meter Boxing

41.33

Sq.ft.

Providing & fixing in position 2"x 2" kailwood frame and
finished with 6 mm thk. Commercial ply on both sides with
1.0 mm thk. Laminate on top as per instruction of the
Architect.column panelling only 7.5" height
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10

Notice Baord

1.00

No.

Notice Board made of 19.00 mm board (size: 3'-0"x3'-0")
laminated sides and covered by good quality Cherry
Colour Velvet with attached Cheque Writing Desk
(6"x6"x9") with attached Two Battens for Support, Sunmica
Pasted on all sides.

11

Writing Desk Including Suggestion Box and Cheque
Drop Box

1.00

No.

Writing ledge of 19 m.m. Phenol bonded board as/design
on 19 mm thick with pockets for slips of 6m.m. glass
machine polished with seperators completed to the
satisfaction of the architect and the Drawing. The Writing
ledge includes a Suggestion box below , cheque drop box
and a notice board above complete to the satisfaction of
the Architect.

12

Total

13

Less for by back of old Furniture and fixtures

14

Grand Total (12-13)

Ar. Gunjan Kapur

for Gunjan & Associates

LIST OF APPROVED MATERIALS & MAKES OF FURNISHING ITEMS.

BARODA U.P BANK

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER

1. The contractor shall use materials in their work subject to inspection, prior to

dispatch, by Owner or his authorized representative of any materials not otherwise
specified, shall be in Accordance with the following list. All materials not otherwise
specified shall be in accordance With the latest Indian Standard Specifications, where
such exists with prior approval of Owner /Architects. The contractor shall be bound to
offer sample of materials, which are Claimed to be conforming to .S Specification,
for testing at an approved testing laboratory.
Contactor shall purchase all materials from the makers or their authorized stockist
only. Necessary documentary evidences must be produced to the Owner or their
authorized Representative on demand.
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of the Owner/ Architects.

CIVIL / FURNISHING WORK

S.N Description Approved Brand/ Manufacturer
1. | Cement M/s ACC, M/sPrism ,M/s Jaypee
2. | Wood Kail wood
3. | Polish MREF Polyurethane
4. | Termite treatment Chloroporyphos 20% concentration / Dusban
/Terminator pidlite make
5. | Soft Board Celotex
6. | False Ceiling and Sections | Grid Tiles ---Armstrong, St Gobain Gypsum
India,
7. | Aluminium sections Hindalco, Jindal, Indal
8. | Vitrified Floor tiles SOMANY,ASIAN,JOHNSON
9. | Block boards / M/s Duro ( BWP),M/s Century(BWP), M/s
Plywood/Flush doors Archid (Gold), (BWP)
No alternate brands from the same manufacturer
allowed
10. | Laminates M/s Green, M/s Merino, M/s Century, M/s
Archid, 1.0 mm thick only.
11. | Hardware-(Aluminimum) | Approved design, brand, quality & manufacture
Allowed
12. | Hardware ALL HARDWARE TO ONLY GODRE]J
13. | Drawer/ cabinet Dorset / Kitch/ Godrej/ hettich
Handless/locks
14. | Magnet Catcher Supreme, Excel
15. | Drawer / cabinet shutter Ebbco, Hettich, Hafele
Accessories
16. | Synthetic Enamel Paints, Asian Paints Ltd), Berger Paints (India)
Distemper or Plastic paint | Ltd.(Luxol),
Best quality of make as ICI, Nerolac.
approved
17. | Venetian blinds/ verticals | Vista/sun
18. | Glazing M/s Modiguard, M/s asahi india, Saint Gobain.
19. | Door Closer/ floor spring Godrej, Dorma, Ozone
20. | Glue Addhessive Fevicole, Century
21. | Door handles/ Locks Godrej
22. | Screw Excel GKW
23. | Glass brass bracket Flora, Perfect
24. | POP bag or readymade Diamond (Super fine quality)
work
25. | Gl section for Partitions, Same Company as of Gypsum Bard or Mineral
Panel, false ceiling Fibre
tiles
26. | Film Alkor, Garware, 3M
27. | Plants
28. | Wire management holes Twinkle
29. | Cement Board E board, Bison,

3. Contractor shall be bound to supply items or any make of the items as per the choice
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30. | Vitrified floor tiles Bal Endura, Dr. Fixit Fevimate XL with
adhesive / Polymer
Grout Modified Mortar, ROFF Granite tile adhesive

31. | Texture Spectrum , Heritage, Acro paint

32. | Upholstery Raymonds

33. | Sanitary Fixtures Cera, Hindware, Parryware

34. | Gl Pipes and accessories TATA

35. | Cl Pipes and accessories NECO

36. | Plumbing Fittings Jaquar Continental series

37. | Ceramic Tiles Kajaria (High Lighter Concept)

38. | Chairs/ Sofa Godrej, Delite / Debono

SCHEDULE OF TENDER DRAWINGS FOR FURNISHING WORKS

S.NO. DRAWING NO.

TITLE OF DRAWING

01

PROPOSED FURNISHING LAYOUT PLAN

Any clarification (in writing) whatsoever shall be sought from the Architect, minimum two (2) days before the tender submission date.
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PART - lI

BARODA U.P BANK,
REGIONAL OFFICE,
FAIZABAD,

TENDER DOCUMENT
FOR
FURNISHING WORKS
FOR
BRANCH

BARODA U.P BANK
AT
PAHITIPUR BRANCH

NO TENDER SHALL BE ACCEPTED WITHOUT G.S.T. ALL CONTRACTORS TO QUOTE G.S.T. EXTRA. THE
CONTRACTOR SHOULD QUOTE THE RATES FOR BUY-BACK, WITHOUT WHICH NO TENDER SHALL BE
ACCEPTED.

Gunjan and Associates.
Architects, Engineers, Interiors &
Landscape Designers,

141, Lane No. 9, Sainik Nagar,
Raibareilly Road. Lucknow-226002.
Phone: 0522-2441118, 9838818489
E-Mail: garunl511@gmail.com
studio@gunjanandassociates.com
URL: www.gunjanandassociates.com
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