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TECHNICAL BID 

FURNISHING, ELECTRICAL, A.C WORK & INTERIOR 
DECORATION OF REGIONAL OFFICE : KHALILABAD 

 
IMPORTANTDATES 

 

DATE OF ISSUE OF TENDER NOTICE 28.08.2024 

LASTDATEANDTIMEOFSUBMISSIONOF 
TENDER 

20.09.2024 up to 04:00 P.M. 

 
DATEOFOPENINGOFTENDER (TECHNICAL 

BID) 

 
20.09.2024 at 04:30 P.M. 

JOB PERIOD 05 WEEK 

 

 

                                            BarodaU.P.Bank 
Premises &Equipment Department 

Regional Office : Khalilabad 
Near By-Pass Chauraha, Mehdawal Road, Khalilabad 
            District : SANTKABIR NAGAR 

    e-mail id: operations.roklbd@barodauprrb.co.in 
                  Mobile: 9119603966 
 

 

        Sd 
 
 
Regional Manager Date: 28.08.2024 
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NOTICE INVITING TENDER 
 

Sealed item rate short term tenders are invited on behalf of the Regional 
Manager, Baroda U.P.Bank, Regional Office Khalilabad from the 
Furnishers & Interior Decorators having experience for the work of 
FURNISHING, ELECTRICAL & A.C. WORK of REGIONAL OFFICE 
KHALILABAD in Khalilabad Region. 

1. Issue of tender documents :28/08/2024 to 20/09/2024 upto12.30 PM 

2. Last date of receipt of tender documents :20/09/2024 upto 4.00 PM 
 

3. Date of opening of tender documents :20/09/2024 at 4.30PM 
 

4. Place of submission & opening of tender :BarodaU.P.Bank,Regional Office Khalilabad 

 
5. Period for completion of work from order date :Maximum 05 Week 

 
6. Offer Validity     : 60 Days 

 
7. Retention percentage :5%(Five percent) from final bill 

 
8. Defect liability period : 12 months from the date of completion 

certificate issued by the Bank 
Architect. 

9. Release of retention money : After 14 days from defect liability 
period. 

 
10. Our Architect : Gunjan & Associates 

Mob: 9838818489 
141, Lane No.9 Sainik Nagar 
Rraebareilly Road, Lucknow-
226002 

 



 

1. Eligibility Criteria (Amount exclusive of GST): 

A. One similar completed work costing not less than Rs.34,61,491.00 
B. Two similar completed work costing not less than Rs. 18,23,775.00 
C. ThreesimilarcompletedworkcostingnotlessthanRs.12,19,700.00 
D. Completion certificate of such project for last seven years must be furnished. 

 
Annual Average Turnover for last three financial years should not be less than Rs. 
14,16,050/-(Document should be produced to ascertain the turnover) 

 
 The essential Proof of works done required i.e. work order or appointment letter for respective works done for the 

Government Sector, PSU Sector, in India. Works allocated by the reputed Private organizations should carry the copy 
of the works order, works completion certificate, TDS Certificates; all of them issued in the name of the Entity/ 
organization who is participating in the Tender Bid. The works completion should be signed by the authorized signatory 
or the Project In charge who is eligible to sign the Project. 

 Satisfactory Work Completion Certificates indicating the amount of work completed are required to be submitted along 
with Part - I. 

 The contractors should having adequate equipment and qualified staff. 
 Satisfactory submission of all details per‘form of particulars’. 
 Arranging for site visit for showing the completed works when asked to do so. 
 Adequate financial, strength proof (solvency certificate from Nationalized Bank and endorsed by Chartered 

Accountant) is required. 
 GST Registration No. Along with SAC &HSN Code is required. 
 A self-declaration by the firm endorsed by the authorized signatory, on Non Judicial Paper of Rs 100, for not being 

black listed by any Government or State Government organization is required. 

 
2. Contractors/VendorshavetofillupandsubmitenclosedApplicationForm,Appendix‘A’,Appendix‘B 

,Appendix‘C’,Appendix‘D’,Appendix‘E’alongwiththeTechnicalBid. 
 

3. Submissionof tenders. 
Your Tender duly filled in and signed and sealed, should be addressed and hand delivered/or delivered 
through post/ by Hand to The Regional Manager, Baroda U.P. Bank, Regional Office Khalilabad, 
Khalilabad-Mehdawal Road, Sant Kabir Nagar On or before 20.09.2024 up to 04:00 p.m. 



 

The tenders to be submitted in two separate envelops, each sealed and clearly 
indicated envelop number and contents as indicated below: 

 
ENVELOP NO. 1 super scribed as “TECHNICAL BID FOR FURNISHING, ELECTRICAL AND A.C. 
WORK”  for Baroda U.P. Bank, Regional Office Khalilabad, Khalilabad-Mehdawal Road, Sant Kabir 
Nagar.” and shall contain the following: 

 
i. Form of Tender 
i. Earnest Money Deposit of Rs. 50,000/- (Rupees Fifty Thousand Only/-) in the form of Demand Draft 

, FDR or in the form of Bank Guarantee from any schedule Bank other than Clientele Bank only in 
favor of BARODA U.P. BANK Payable at SANTKABIRNAGAR. If the bidder submitted the 
bids without EMD or valid certificate of MSME/NSIC etc, bid shall be summarily rejected. 

ii. Tender document other than Price Bid 
iii. Application Form, Appendix‘A’,Appendix‘B’,Appendix‘C’,Appendix‘D’,Appendix’E’ 

 
ENVELOP NO. 2 super scribed as “PRICE BID FOR FURNISHING, ELECTRICAL AND A.C. WORK 
for Baroda U.P. Bank, Regional Office Khalilabad” and shall contain only bill of quantities duly filled in 
and signed on each page by the tenderers. No commercial or technical condition or qualification of any sort 
shall be indicated by the tenderer in this envelop otherwise the tender shall be liable for rejection. 

 
4. Tenders received late on account of any reason whatsoever and telegraphic tenders will not be entertained. 

 
5. The work has to be carried out on priority and is in Alternate Premises, hence you 

are requested to inspect the site and the nature of work prior to submitting the 
tenders. All loose fittings of furniture have to be prepared in separate workshop or 
as per the instruction of Bank’s Engineer/Officer/Architect. Workshop space has to 
be arranged by bidder and no separate payment will be made for that. 

 
6. Baroda U.P. Bank discourages the stipulation of any condition by the tenderer .The conditional tenders will be 

liable to be rejected. 

 
7. Validity of Tender: the tender shall be valid for a period of 90 days, from the last date of submission of the 

tender. 

 
8. Baroda U.P. Bank is not bound to accept the lowest tender and reserves the right to reject any or all the tenders 

assigning with the reason therefore. 

 
9. All the rates indicated in the tender shall be inclusive of all material charges, 

transportation, local levies as applicable, loading, unloading, lifting- shifting, 
erection, testing, commissioning, etc. GST will be paid extra as applicable. 

 
10. The rates quoted shall also be inclusive of Local Authorities Permission/ Handling of Municipal / a Local 

problem is in contractor’s scope of work, including obtaining verbal local permissions for smooth functioning 
the project, Bank shall not pay any extra amount for the same. 



 

 
11. The contractor should follow the IBA and CPWD guidelines while quoting for tender rates. 

 
12. The Pre-Bid meeting will be held at the site in Sant Kabir Nagar on 13.09.2024 (From 04:00 PM).Bidders are 

advised to visit the site prior to attending Pre Bid meeting. Any changes arising due to outcome of Pre-Bid 
Meeting will be published on Bank’s website under Tender section and will be a part of Technical Bid. Bidders 
are advised to visit Bank’s Website periodically for updates. 

 
13. The Technical Bid will be opened at Meeting Hall, Baroda U.P. Bank, Regional Office Khalilabad, Sant Kabir 

Nagar on 20.09.2024 at 04:30 PM. 

 
14. For clarification contact 

 
a.Baroda U.P. Bank –Premises & Equipment Department : 9119603966 

 
 
 

 
Yoursfaithfully, 

 

 
Regional Manager 

            Khalilabad Region 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – II 
 

INSTRUCTIONS TO TENDERERS 



 

 
SECTION _ II 

 
2.1 The tenderers are advised to visit and inspect the site at his own cost and responsibility and to secure all necessary information 

which may be required for completing the tender. Ignorance of site conditions or local information shall not be considered as an 
excuse for non- performance of the contract or any increase in the rates quoted by him.  

 
2.2 The tenderers shall examine carefully all the tender documents consisting of : 

 
- Invitation to Tenderers 
- Instructions to Tenderers 
- General and Special Conditions of Contract 
- Bill of Quantities 
- Set of Drawings 

 
             All the above shall form Part of the agreement. 
 

2.3 Time is the essence of contract and the tenderers are required to complete the works in all respects to the satisfaction of the 
Architect & the Employer within the stipulated time. 

 
2.4 The tender should contain the rates & the amount (both in figures and words), in the prescribed column of the BOQ. All the items 

should be totaled up in the end. All corrections should be duly attested by the tenderers. In case of any discrepancy between rates 
and amounts, the lower value will be taken for the finalizing of the tender amount. 

 
2.5 It shall be clearly understood that the rates quoted in the tender are to be, for complete work at site, as per the instructions to 

Tenderers, Conditions of Contracts, Specifications and Drawings and also for all such works as become necessary for proper 
completion of works, although specific mention thereof may not have been made in the specifications or drawings of tender 
documents. The rates shall be firm and not subject to cost escalation on account of labor and material conditions or any other 
reason whatsoever. 

 
 

2.6 The tenderers shall use only the form issued with this tender to fill up the rates. 
 
 

2.7  Every page of the tender shall be signed on the left hand side bottom corner as a token of acceptance. 
 
 

2.8 The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act and all other relevant Laws. All payments due 
to the contractor under the contract will be made in Indian Rupees Currency. 



 



 

FORM OF TENDER 
 
 

To, 
Regional Manager 
Baroda U.P. Bank 
Regional Office: Khalilabad 
Sant Kabir Nagar : 272175 

 
Dear Sir, 

 
Having examined the drawings, specifications, designs and bill of quantities 
relating to the works specified in the memorandum hereinafter set out and having 
examined the site of the works specified in the said memorandum and having 
acquired the requisite information relating thereto as affecting the tender, I/we 
hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached bill of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in 
condition of tender, appendix to the form of tender, articles of agreement, 
conditions of contract, bill of quantities and with such materials as are provided 
for, by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 

 
Memorandum 

Description of works FURNISHING/ ELECTRICAL AND A.C. WORK FOR NEW 
PREMISES OF BARODA U.P. BANK REGIONAL OFFICE 
KHALILABAD, SANT KABIR NAGAR 272175 

Earnest money deposit Rs.50,000/-(Fifty Thousand Only) 
Security deposit Total 5% of the final contract value. 

Time allowed for completion 5 Weeks from the date of commencement 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 
and provisions of the said conditions of contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to BARODA U.P. BANK the 
amount mentioned in the said conditions. 



 

 
I/we have deposited a sum of Rs. 50,000/- (Rupees Fifty Thousand Only) as earnest 
money in the form of Demand Draft, FDR or in the form of Bank Guarantee from 
any schedule Bank other than Clientele Bank only in favour of BARODA U.P. 
BANK Payable at Sant Kabir Nagar. Should I/we fail to execute the contract when 
called upon to do so, I/we do hereby agree that this sum shall be forfeited by 
BARODA U.P. BANK. 

 
All information and documents as required to be submitted with the tenders. 

 
1. Our bankers are 
2. The names of partners of our firm are 

 
3. Name of the partner(s)of the firm authorize to sign: 

 
4. Company Profile 

 
5. Name of the persons having power of attorney to sign the contract (certified true copy of the power of 

attorney should be attached. 

 
 

 
Yoursfaithfully 

 
 
 

Signature of contractor with Seal 
 
 
 
 
 
 

 

 

 

 

 

 



 

SCHEDULE–A 

(Application Format) 
 

SL. 
NO. 

PARTICULARS 
 

1. ORGANISATIONDETAILS  

i) Name of the firm  

ii) Address of the firm with telephone/Mobile no., fax no., 
e-mail(if any) 

 

iii) Year of Establishment/Registration  

iv) Status of the firm(Individual/Partnership/Pvt.Ltd/ 
Public Ltd.) 
(Documentary evidence to be attached) 

 

v) Name of Directors/Partners/Proprietor i) 

ii) 

iii) 

2. FINANCIALDETAILS  

i) Name and address of Bankers i) 

ii) 

iii) 
ii) Whether latest Solvency certificate issued within last 

12 months (for Rs. 30.0 lacs) enclosed 
 

iii) Average Annual Turn-over during the last 3 financial 
years (in Rs. 14.16 lacs) (Attested by Chartered 
Accountant) 

i) F.YEAR2021-22Rs  

 
ii) F.YEAR2022-23Rs  

 
iii) F.YEAR2023-24RS  

iv) PAN No. and Income Tax Returns for the last Three 
years (Please attach as annexure) 

PANNO. 

v) Furnish copies of audited Balance Sheet and profit & 
loss account (audited) for the last Three years. 
(Please attach as annexure) 

 

vi) GSTNo. 
(Attached Copy in separate Sheet) 

 



 

vii) EPF/ESI Registration No. 
(Attach registration certificates as annexure) 

EPF 
 
ESI 

3. REGISTRATIONDETAILS  

i) (Enclose registration Certificate as annexure)  

4. WORKEXPERIENCE  

 Please provide the following information /details pertaining to similar projects or projects of similar 
magnitude(Minimum 2Works) completed during last 5 years or presently under construction in the 
format given below. Attach separate sheets for each project. Enclose copy of the completion 
certificate/workorderfromOwner/Architectforeachproject.Photographsoftheprojects 
completed/underconstructionmayalsobeenclosed. 

i) Name of the Project with Location  

ii) Name of the Client  

iii) Name of the Architect  

iv) Project Description with scope of the contract  

v) Original cost put to tender  

vi) Month &Year of commencement  

vii) Stipulated period of completion  

viii) Actual month and year of Completion  

ix) Up-to-date percentage of completion 

(Cost wise) or ongoing projects 

 

x) Reason for Delay ,if any  

xi) Actual cost of construction ,for completed projects  

xii) Details of disputes/failures/ litigations ,if any  

xiii) Completion certificate/work order from the 
owner/architects(Enclose documentary evidence) 

 

xiv) Provide a complete list of ongoing projects with 
Anticipated date of completion 

 

xv) Details of minimum two projects of similar nature 
Executed in the past. 

 

   



 

APPENDIX ‘A’ 
 

The following works awarded toM/s………………………………………………have been executed 

satisfactory.(Kindly certify each Job on separately) 

 

 
The performance of the firm has been found to be good and they are considered 

capable of executing the works of magnitude up to Rs. Lacs. 

 
Thefinancialpositionofthefirmappearstobesoundandtheyarecapableofexecutingworks

in accordance with the specifications and within specified time schedule. 

 
Thedealingofthefirmhavebeenobservedtobecordialreasonableandtheyarenotlitigious. 

 
Dated SIGNATUREOF 

Officer-in-Chargeofthework 

Name of Officer 

 
Mobileno. ( ) 

 
 
 

Official 

SealTelephoneNo. (Off) 

(Res) 



 

Fax No.  (Off.) 

(Res) 

If any tenderer submits the experience certificate of ongoing work, then amount of 

work done against the agreement is to be mentioned clearly in the certificate. 



 

         APPENDIX ‘B’ 
 

(SolvencyCertificate) 
 
 

 
This is to certify that dealings of M/s .................................. who have been dealing with 
us for  last…………………….Years are satisfactory. On the basis of information 
available with us we assess their Liquid Assets not less than Rs.        Lacs. 

 
 
 
 
 

SIGNATURE OF MANAGER OF THE BANK 
 
 
 

 
Seal of the Bank Date 



 

APPENDIX ‘C’ 
 
 
 
 

I/we…………………………………S/o ....................................................... Partners/Authorized person 

M/s……………………………………………applicant of ......................................... for pre- 

Qualification here by declare that following person(s)is in my/our regular employment on the post and 

from the dates mentioned against them. 

 

 
Sl. 

No. 

Name and Address Technical 
Qualification 

Post held 
Regular 

Date of 
Employment 

Details of 
Experience 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

9.      

10.      

 
 
 
 
 
 
 

SEAL 

SIGNATUREOFAPPLICANT 



 

APPENDIX-D 
 

LIST OF PROJECTS EXECUTED BY THE ORGANIZATION DURING THE 
LAST 7 YRS COSTING AS PER TERMS IN PRE 
QUALIFICATION FORM 

 
Sr 
No. 

Nameof 
Work / 
Project 

with 
address 

Name 
&Postal 

addressof 
theowner. 
Specify if 

Govt. 
undertaking 
along with 

name add. & 
contact nos. 
of 2 persons 
(Exec. Eng. 

or top 
officials of 

the 
organization) 

Contract 
Amount 

(Rs.) with 
copy of 

work order 
&completio

n 
certificate 

from 
Project In 
charge. 

Stipulated 
time of 

completion
(Month) 

Actual time 
of 

Completion 
(Months) 

Any other 
relevant 

information 
if actual 

amount of 
Project if 
increased 

(Give 
reasons.) 

Enclose 
clients 

certificateof 
satisfactory 
completion 

Remark 
s 

1 2 3 4 5 6 7 8 9 
         

Notes: 
• Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure” 
• For Certificates, the issuing authority shall not be less than an Executive in charge. 
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APPENDIX-E 
 

LIST OF IMPORTANT PROJECTS IN HAND COSTING AS PER 
TERMS IN PREQUALIFICATION FORM 

 
Sr No. NameofWork 

/ 
Projectwith 

address 

Name&Postal 
address of the 
owner.Specify 

if Govt. 
undertaking 
along with 
name add. 
&contact 
nos. of 2 

persons(Exec. 
Eng. or top 

officials of the 
organization) 

Contract 
Amount 

(Rs) with 
copy of 

workorder 
with 

certificate 
of Project 
In charge 

Stipulated 
time of 

completion 
(Months) 

Present 
Statusof 

the 
Project 

Any other 
relevant 

information 

1 2 3 4 5 6 7 
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SECTION –III 
 

GENERAL CONDITIONS OF CONTRACT 
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4.1 DEFINATIONS 
 

In this contract, the following words and expression shall have the meaning thereby 
assigned to them unless the contract ascribed a different meaning 

 
a) Employer means Baroda UP Bank and includes their authorized 

representatives to deal with any matter on their behalf. 
 
b)  Employer- in – charge means the person appointed by the Employer and 

notified to the Contractor to be in charge of the project  
 
c) Clerk of Works means any Engineer appointed by the Employer to perform 

the duties of Resident Engineer, limited to Supervision of Work and notified 
to the Contractor to be in charge of the project  

 
d)  Architects means the Architects Employed by Baroda UP Bank to give 

consultancy. 
 
a) Contractor means the individual, firm or Company with whom the contract is 

entered into and includes the heirs, executors, or successors. 
 
b) The expression Contract means the document forming the Tender and 

acceptance thereof and included all the sections of the tender including BOQ 
and set of drawings. 

 
c) Tender means the offer made by an individual or firm or company for 

execution of the works. 
 

d) Acceptance of Tender means the letter from the Employer communicating to 
the tenderer the acceptance of this tender and include the advance acceptance 
of his tender. 

 
e) Drawings means the drawings referred to in the tender documents including 

any modifications of such drawings approved in writing by the Architect or his 
representative and such other drawings as are made from time to time and 
furnished by the contractor and approved by the Architect. 

 
f) Site means the actual lace as described in the tender at which the execution of 

works is to be done with the surrounding areas. 
 

g) A Week shall mean 7 days without regard to the number of Hrs worked in a 
day in that week. 

 
h) Specifications  means standard specifications for works and materials brought 

out in the tender, and added to or superseded by special specifications. In 
absence of any specifications for any item of work the relevant specifications 
in CPWD or IBA works Manual shall be followed and work be executed 
accordingly. 

 



Tender  for Furnishing ,Electrical      28.08.2024 
& AC Work for  
Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar                                                                                                        

 

 21

4.2.1 EXTENT OF CONTRACT 
The contractor shall supply at his own cost all the materials like ladders, scaffoldings, 
temporary works that may be required for the proper execution of the works, whether 
original, altered or substituted works. The contractor shall also supply survey 
instruments and other materials necessary for purpose of setting out of works and 
assisting to the measurements or examination at any time. 
 
The contractor shall also provide a sufficient portion of fencing and lights required to 
protect the public from accidents and shall be bound to bear any expenses of defense 
brought by any person for injury sustained owning to neglect of the above 
precautions, and to pay any damages and costs which may be awarded in any such 
suit, action or proceedings to any such person. In no case the Employer shall be a 
party to any such claim and the Contractor shall indemnify the Employer against any 
claim for any person on this account. 

 
4.2.2 Sufficiency of Tender 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and his prices for the work 
which shall cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the work. 

 
4.2.3 Sub- Letting of Contract 
 

The contractor shall not assign the contract or any part thereof to any other party 
without the prior written consent of the Employer. 

 
4.2.4 Power to Make alterations 
 

Architect shall have the powers to make any alterations or additions to the stipulated 
specifications, drawings, designs and instructions that he may feel necessary or 
advisable during the progress of the work. The contractor shall have no claim for 
compensation on account of such alterations or additions. The contractor shall be 
bound to carry out the work in accordance with any instructions which may be given 
to him in writing signed by the Architect and such alterations shall not invalidate the 
Contract, and any additional work which the Contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the contractor. 
The time for completion and Costs of such additional works shall be extended in 
proportion to the original contract. The certificate of the Architect shall be conclusive 
as to such proportions. 
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4.2.5 Works subject to approval of Architect 
 

All works to be executed under the contract shall be subject to approval of the 
Architect who shall be entitled to direct at what points and in what manner they are to 
be commenced. 

 
4.2.6 Urgent repairs and Urgent Works 
 

If by any reason, during the execution of the work or during the defects liability 
period, any works or repair become urgently necessary and the Contractor is unable / 
unwilling to do such work immediately, then the Employer may get the same done on 
their own and deduct the cost thus incurred from the funds due to the contractor. 

 
4.2.7 Clearance of Site 

 The Contractor shall have to remove all debris from site of work, dirt and dust, etc. 
before handing over the works to the Employer. The works shall not be treated as 
complete in all respects unless these requirements are fulfilled. 
 
In the event the Contractor failing to do so the architect and the employer shall have 
the right to get the site cleared at the contractors risk and cost. 

 
.4.2.8 Protection of Trees and Shrubs 
 
 Trees and Shrubs designated by the Architect shall be protected from damage during 

course of the work and the earth level shall not be changed within three feet of such  
trees. 

 
4.3 ARCHITECTS STATUS AND DECISIONS 
 

a) The Architect shall have General supervision & direction of Works. He has 
authority on behalf of the Employer to stop the work whenever such stoppage 
may be necessary to ensure proper execution of the works. The Architect shall 
be the interpreter of the conditions of Contract and the judge of its 
performance. 

b) The Architect within reasonable time make decisions of all claims of the 
contractor and all other matters related to the execution and progress of work. 

 
The decision of the Architect with respect to all or any of the following 
matters shall be final 
i) Variation/ Modification of the Design 
ii)  Quality and Quantities of Works Executed 
iii) Discrepancies in the drawings and Specifications 
iv) Opening up for inspection of any work covered up. 
v) Amending of any defects occurring under Defects Liability Period 

 
c) The Contractor shall on the report of the Architect immediately dismiss from  

the works within 24 hrs any person employed thereof by him who may in the  
opinion of the Architect/ Employer be incompetent/ misconducts himself. 
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4.4 DIRECTIONS REGARDING DRAWINGS & DESIGN 
 

a) After signing the Contract, the Contractor will be given three sets of drawings 
free of charge. Additional copies if required would be made at his own costs. 
One set of the drawings shall be kept at the site by the contractor and available 
to Architect/ his representative at all times. 

 
b) Further drawings and Instructions including revisions, as the Architect may  

furnish to the contractor shall form part of this contract. 
 

c) Only figured dimensions and detailed drawings shall be followed. The  
Contractor shall verify all dimensions in the field before any work is  
Commenced and obtain instructions of the Architect in case of any 

discrepancy. 
 
 
4.4.2 Action where no specifications 
 

In case of any work for which there are no specifications in the contract, such works 
shall be carried out in accordance with the directions of the Architect. 

 
 
4.5 DIRECTIONS FOR EXECUTION OFWORKS 
 
4.5.1 Setting Out 

The Contractor shall be responsible for the true and proper setting out of works. If at 
any time during the progress of the work any error shall appear in any part of the 
work, the Contractor shall rectify the errors. The checking of any setting out by the 
Employer/ Architect shall not in any way relieve the contractor of his responsibility 
for the correctness thereof. 

 
4.5.2 Engagement of labor 

 
The Contractor shall employ labor in sufficient numbers to maintain the required rate 
of progress and Quality of work. No child labor will be employed by the Contractor. 
 

 The contractor shall comply with all the provisions of Minimum wages Acts, 
 Industrial Disputes Acts, ESI Acts. 
 
The Contractor shall indemnify the Employer against any payment to be made under  
And for observance of the Regulations aforesaid without prejudice to his right to    
claim Indemnity from his sub- contractors. 
 
The contractor shall provide at his own cost for the protection of the works and for the 
Safety of those employed on works or the Public. 
 
 
 



Tender  for Furnishing ,Electrical      28.08.2024 
& AC Work for  
Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar                                                                                                        

 

 24

 
 

 
 
4.5.3 Water and Power Requirements 
 

All arrangements for water and Power required shall be made by the Contractor at his 
own costs and nothing extra on this account shall be paid to him. Similarly filtered 
water required for drinking purposes for the laborers shall also be arranged by the 
Contractor at his own cost. 

 
The contractor shall make necessary arrangements for procuring petrol/ diesel for 
machinery or for Power generation to ensure uniform progress of work in the event of 
Power failure. 

 
No extension of time of completion of the contract shall be allowed on account of 
Power failure. 

 
4.5.4 Disruption of Progress 

 
The Contractor shall give written notice to the Architect whenever progress of work 
likely to be delayed. The notice shall include details of the drawings or order required 
and of why and when it is required and of any delay likely to be suffered if it is late. 
 
If for any reason, within reasonable time, the Architect is unable to give directions, 
and the work suffers, then the Architect shall take such delay into account in 
determining any extension of time to which the Contractor is entitled. 

 
4.5.5 Rectification of Defects 
 

If it appears to the Architect that any work has been executed with imperfect 
workmanship or inferior material, then the Contractor shall rectify/ reconstruct the 
part so specified.  

 
4.5.6 Samples 
 

Samples of all materials to be used in works, shall be submitted for approval to the 
Architects, within four days of commencement of Contract. 
 
The costs for preparing samples will be borne by the contractor. 

 
4.5.7 Inspection Of Works 
 

All works in execution stage or executed shall be open to inspection and supervision 
of the Architect/ his representatives. During the Visit of the Architect, the Contractor 
or his representative should be available on site. 
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4.5.8 Preparation of Program Schedule 
 

The contractor, in consultation with the Architect shall prepare a program schedule of 
the various activities, before commencing of the works. 

 
4.5.9 Extension of Time for Completion 

 
If the contractor shall desire an extension of the time for completion of the work, on 
his having been unavoidably hindered in its execution or on any other ground, he shall 
apply in writing to the Architect within 3 days of occurrence of such hindrance and 
the extension he so desires. 
 
The Architect, in consultation with the Employer shall, if, in his opinion will 
authorize such extension of time as may be proper. 

 
 
4.5.10 Liquidated  Damages For Delay 
 

The time and Date stipulated in the contract for the completion of the work shall be 
deemed to be the essence of the contract. If the contractor fails to carry out the works 
within the stipulated time or the extended time if given, then he shall pay to 
BARODA UP BANK a sum of Rs 5,000/- per week as Liquidated damages, for the 
period the works remain unfinished. The total amount of such a penalty shall not 
exceed 7.5% of the total Contract Price. 

 
4.5.11 Defects Liability Period 
 

The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Employer any defects which may 
develop or may be noticed before the end of 12 months from the Certified Completion 
date and intimation of which has been send to the contractor within 14 days of the 
expiry of the said period. 
 
If the Contractor, while rectifying the above defects, damages any other area of the 
site, will make good the related defects also at his own expense. In case he does not 
do so then the same would be got done by the Employer and expenses would be 
deducted from the amount due to the contractor. 
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4.6 MEASUREMENTS AND PAYMENTS 
 
4.6.1 Final Bill 

Final bill supported with consolidated measurements of the full work executed shall 
be submitted by the contractor, the same will be verified by the Architect within 
Three weeks of Completion of Works. 
 
After Verification, the Architect will give seven days notice to the Contractor to 
Countersign the bill as a token of acceptance or intimate in writing his intention to 
dispute. If the Contractor fails to take appropriate action within the prescribed period 
as above, then the bill finalized by the Architect shall be final and binding on the 
Contractor. 
 
Income tax deductions will be made as per the prevailing rates from the contractor’s 
on account bills. 

 
4.6.2 Claim for Interest 
 

No Claim for interest will be entertained by the Employer, with respect to any money 
balances as lying with the Employer. 

 
4.6.3 Rates For Extra, Additional, Altered or Substituted works. 
 

The rates for additional, altered or substituted work shall be worked out in accordance 
with the following provisions, in their respective order. 
 
i) If rates for similar works are directly available in the Contract for the work, 

the contractor is bound to carry out at the same rates as available in the 
contract. 

ii) If rates are not directly available in the contract, then they will be derived from 
the rates for a similar class of works as are specified in the contract. 

iii) If the rates cannot be determined, then the Contractor shall submit a detailed 
cost analysis as per market rates for same. The Architect will settle such 
claims. 

 
4.7 GUARANTEES 
 
4.7.1 Quality Of Work 

 
The Contractor shall guarantee that the materials and workmanship are the best of 
their respective kinds for the service intended and that all items of work will be free 
from all inherent defects in workmanship and materials. He shall also guarantee that 
the works will not fail in any respect due to quality of materials, workmanship and 
method of construction. 
 
The Specifications assume a proper degree of Skill on the part of the Contractor and 
Workmen Employed. The Contractor shall consult the Architect, whenever in his 
judgment variation in the methods of Construction or in the quality of material would 
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be beneficial or necessary to fulfill the guarantee called for. Such variations may be 
made by the Contractor, only when authorized by the Architect. 

 
 
 
4.7.2 Cost of Execution of work or repair, etc. 
 

All works of repair shall be carried out by the contractor at his own expense if the 
necessity thereof shall in the opinion of the Architect be due to the  use of materials or 
workmanship not in accordance with the contract or on account of neglect or failure 
on the part of the contractor to comply with any obligation expressed or implied on 
the contractor’s part under the contract. 

 
4.7.3 Remedy on Contractor’s failure to carry out the works required. 
 

If the contractor shall fail to do any such work as the aforesaid required by the 
Architect. The Employer shall be entitled to carry out such works at the contractor’s 
own cost and recover the same from any money that may become due to the 
contractor. 

  
4.7.4 Contract Valid during Guarantee Period 
 

This contract shall remain valid and in force until the expiry of Guarantee Period. 
 
4.8 RESCINDING/ TERMINATE CONTRACT 
 
4.8.1 In any case under any clause of this contract, the contractor has rendered himself 

liable  
to pay compensation amounting to whole of his retention deposit in hands of  
Employer, the Architect in consultation with the Employer, on his behalf shall have  
power to adopt any of the following courses- 
 

a) To rescind the contract (of which rescission notice in writing to the 
contractor shall be conclusive evidence). 

b) To employ a contractor paid by the Employer and to supply materials 
to carry out the work or any part of the work, debiting the contractor 
with the cost of the labor and the price of the materials. 

c) To measure up the work of the contractor and to take such part of the 
work of the contractor as shall be unexecuted out of his hands and to 
give it to another contractor to complete. In this case any expense 
which may incur in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him, 
shall be borne and paid by the original contractor and may be deducted 
from any money due to him by the Employer. 

 
In the event of any of the above courses being adopted by the 
Architect, the Contractor will have no claim to compensation to any 
loss sustained by him. 
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4.8.2 Termination Of the Contract 
 
 If at any time after the commencement of the work the Employer for any reason 

Whatsoever not require the whole or part thereof as specified in the tender to be  
carried out, Architect shall give notice in writing of the fact to the Contractor who  
shall have no claim to any payment or compensation whatsoever on account of any  
profit or advantage which would have derived from the execution of the work. 

 
4.8.3 Jurisdiction 

The contract and its operation shall be governed by the laws of India, for the time 
being in force. The contract shall deemed to have been entered into at Sant Kabir 
Nagar. 
 

4.8.4 Bye Laws and Local Authorities 
The contractor shall conform to the provisions of any Govt. Acts and regulations of 
Local Authorities. Contractor would pay all charges and fees for towards Stacking, 
etc. The Contractor shall keep the Employer indemnified against all penalties and 
liabilities incurred in connection with the said contract. 

 The contract will be governed by the Indian Contract Act, Indian Sales Act and all  
other relevant laws.  

 
4.8.5 Arbitration 

All disputes related to the said contract shall be referred to the arbitration of the 
person appointed by the Employer. All rules will be subject to Arbitration Act 1940, 
or any statutory modification or re- enactment thereof. 
 
It is a term of the contract that if the Contractor does not make any demand for 
arbitration in writing within 30 days of receiving the intimation from the Employer 
that bill has been certified for Payment, the claim of the contractor will deemed to 
have been waived absolutely bared and the Employer shall be discharged and released 
of all liabilities under the contract.  
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SECTION –V 
SPECIAL CONDITIONS OF CONTRACT 
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Insurance for Works 
 
 
The contractor before commencing on execution, without limiting his obligation shall 
insure the works against all acts of God, at his own costs and keep them insured till 
the completion of the project, in the joint names of the Employer and the contractor, 
for the full amount of the Contract. 
 
The Contractor shall deposit the policy and receipt for the premiums with the 
Employer within 7 days from the date of signing of the contract. In case the 
Contractor fails to do so, then the Employer can make the required Policy and deduct 
the amount from the Contractors amount due. 

 
 
6.2 Insurance in respect to damage to persons and property 
 

The contractor shall be responsible for all injury to persons, animals or things and for 
all structural and decorative damage to property which may arise from the operation 
or neglect of himself or any other person employed by him. 
 
The clause shall be held to include any damage to buildings whether immediately 
adjacent or otherwise. The Contractor shall indemnify the Employer and hold him 
harmless in respect of all and any expenses arising from any such injury or damage to 
persons or property. 
 
The Contractor shall reinstate all damages of every sort mentioned, due to his contract 
work to the property of third parties. 
 
The Employer shall be at liberty and is empowered to deduct the amount of any 
damage or compensation levied on him due to the negligence of the Contractor. 
 
Such insurance will not limit or bar the liability and obligation of the contractor to 
deliver the works to the Employer complete in all respects as per the contract. In case 
of loss or damage, the money payable under any insurance shall be received and 
retained by the Employer until the works are finally complete and such money shall 
then be credited to the Contractor in final settlement of accounts. 

 
 


