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NOTICE INVITING TENDER

For Furnishing Work at Staff Trainig Center of Baroda Uttar Pradesh Gramin Bank at |,

RAIBERELI, Uttar Pradesh.

EMPLOYER / OWNER

NAME OF WORK
at Raebareli(UP) \

PERIOD OF AVAILABILITY OF BIDDING DOCUMENT
PLACE OF AVAILABILITY OF BIDDING DOCUMENTS

LAST DATE, TIME & PLACE FOR RECEIPT OF BIDS

TIME & DATE OF OPENING OF BIDS

PLACE OF OPENING OF BIDS

ARCHITECTS

COST OF BID DOCUMENT

ESTIMATED COST OF WORK

EARNEST MONEY DEPOSIT

: General Manager
Baroda Uttar Pradesh Gramin Bank
Head Office, A-1, Civil Lines,
Raebareli(UP)

: Furnishing Work at Staff Training Center of Bank

: From 18.12.2019 to 08.01.2020

: https://www.barodagraminbank.com/tender.htm

: 09.01.2020, 2.30 pm at
Baroda Uttar Pradesh Gramin Bank
Head Office, A-1, Civil Lines,
Raebareli(UP)

: 09.01.2020 at 03.30 PM

: Baroda Uttar Pradesh Gramin Bank
Head Office, A-1, Civil Lines,
Raebareli(UP)

: Gunjan and Associates.
141, Sainik Nagar, 9th Lane ,Raebareli Road,
Lucknow-226002
Phone: 9838818489, 9839018489

: Rs. 500/- (By DD in favor of Baroda Uttar Pradesh
Gramin Bank payable at Raebareli)
:Rs. 11.00 lacs (Rupees)

: Rs.20,000.00(By DD in favor of Baroda Uttar
Pradesh Gramin Bank payable at Raebareli)

1.12 Corrigendum, if any, in this regard shall be uploaded on Bank’s website

(https://www.barodagraminbank.com/tender.htm). only




INSTRUCTIONS TO BIDDERS

SUBJECT - FURNISHING WORKS AT STAFF TRAINING CENTER OF BARODA UTTAR PRADESH
GRAMIN BANK AT RAEBERELL.

ltem wise sealed tenders are invited in a two bid system for the above mentioned work for which tender
document can be downloaded from the website of the bank at

https://www.barodagraminbank.com/tender.htm

Sealed bids in a big envelope which contains two sealed envelops (Part-A Technical Bid, Part-B
Financial Bid) to be submitted. Technical Bid to be enclosed with two demand drafts issued by any
scheduled commercial Bank for Rs. 500/-(Rupees Five Hundred only) as cost of bid document and
Rs. 20,000.00 (Rupees Twenty Thousand Only) as Earnest Money drawn in favour of Baroda Uttar
Pradesh Gramin Bank, paybale at Raebareli. All envelpes(sealed) must be superscribed as
‘TENDER FOR FURNISHING WORKS AT TRAINING CENTER OF BUPGB AT RAEBERELI.

last date for submission of Tenders is 09.01.2020 up to 02.30 PM and the technical bid shall be

opened on same date at 03.30 pm first to assess the technical soundness of the firm. Any tender

received thereafter will not be accepted.

The financial bid will be opened of those bidders only whose technical bid qualifies on the technical
evaluation criteria of the bank. Date for opening of financial bid will be intimated to successful bidders in
technical bid in due course.

The Bank, shall not be bound to accept the lowest bid & reserves the right to reject any or all the
tenders without assigning any reason.

The tender shall be valid for a period of sixty days from the date of opening of tender.

(General Manager) Date : 18.12.2019



BASIC INFORMATION

Name of the Applicant / Organization

Address of the Registered Office
(with phone numbers, fax numbers & e-mail
ID & cell phone number)

Address of Office at Nearest Place to
RAEBARELI(Local Office)
(with phone numbers & e-mail ID)

Year of establishment

Type of the organization (whether sole
proprietorship, partnership, Private Ltd. or
Ltd. Co. etc.) (Enclose certified copies
of documents as evidence)

4 | Name & qualification of the proprietor /
partners / Directors of the organization / Firm
a)
b)
c)
(Enclose certified copies of documents as
evidence)

5 | Details of registration — Whether Partnership

firm, company, etc. Name of Registering
Authority, Date and Registration number.
(Enclose certified copies of documents as
evidence)

Whether registered with Government / Semi-
Government / Municipal authorities of any
other Public organization and if so, in which
class and since when? (Enclose certified
copies of documents as evidence)

7 | Details of registration with Year of Class Valid Up to
(Enclose certified copies of documents as Registration.
evidence)

7A | Number of years of experience in the field

and details of work in any other field




Address of the office through which the
proposed work of the Bank will be handled
and the name & designation of Officer/Person
in Charge

Yearly turnover of the organization during last
3 vyears (year-wise) and furnish audited
balance sheet and Profit & Loss a/c (audited)
for the last 3 years.

10

Name & Address of Bankers
(Solvency certificate from a Bank to be
enclosed for indicating satisfactory financial
capacity of the organization)

11

Enclose copy of latest income tax clearance
certificate

12

PAN Number

13

Details of registration for payment of service
tax(GST)

14

Detailed description and value of works done
(Proforma 1) and works on hand (Proforma 2)

15

Details of Key Personnel Permanently
employed (Proforma 3)

16

Other infrastructural information to be used /
referred for this project (Proforma 4)

17

Furnish the names of 3(three) responsible
persons along with their designation, address,
telephone no. etc. for whose organisation,
you have completed the above mentioned
jobs and who will be in a position to certify
about the performance of your organization.

18

Whether any Civil Suit / litigation arisen in
contracts executed / being executed during
the last 10 years. If yes, please furnish the
name of the project, employer, nature of
work, contract value, work order and brief
details of litigation.

Give name of court, place, status of pending
litigation.

Attach a separate sheet, if required.

19

Information relating to whether any litigation is
pending before any Arbitrator for adjudication
of any litigation or else any litigation was
disposed off during the last ten years by an
arbitrator. If so, the details of such litigation
are required to be submitted.

Signature & seal of the Applicant
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ADVANCE PAYMENT
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SCOPE OF BID

The Baroda Uttar Pradesh Gramin Bank, RAEBARELI invites bids for interior furnishing (as
defined in these documents & referred to as “the works”) detailed herewith.

The successful bidder will be expected to complete the work / s by the intended completion
date & to the desired quality as specified in the contract data.

ELIGIBLE BIDDERS

All bidders shall provide in section 3.0 forms of bid & qualification information, a statement that
bidder is not associated, nor has been associated in the past, directly or indirectly, with the
consultant or any other entity that has prepared the design, specifications & other documents
for the project or being proposed by, Baroda Uttar Pradesh Gramin Bank, RAEBARELI. Or any
of it's officers.

QUALIFICATION OF THE BIDDER

All bidders shall provide in the section 3.0 forms of bid & qualification information, a preliminary

description of the proposed work method & schedule, including drawings & charts (as

necessary).

All the bidders should submit the following documents with their bids -

(@) Proof of definition of the constitution or legal status, place of registration & principal place
of business; written power of attorney of the signatory of the bid of commit the bidder.

(b) Total monetary value of executed work performed for each of the last five years.

(c) Experience in works of a similar nature & size for each of the last five years.

(d) Qualifications & experience of key site management & technical personnel proposed for
the contract.

(e) Reports on the financial standing of the bidder, such as profit & loss statements & auditor’s
reports for the past five years.

() Evidence of adequacy of working capital for this contract.

(9) Information regarding any litigation, current or during the last five years, in which the bidder
is involved, the parties concerned & disputed amount. (including income tax, U.P.T.T. &
C.S.T. service tax authorities).

(h) Proposals to subcontracting components of the works amounting to more than 10% of the
contract price (if permitted & necessarily to be vetted by the architect).

(i) Income tax permanent account of the bidder.

(i) Income tax clearance certificate for the current financial year.

(k) U.P. trade tax registration no.

(I) Any additional information as needed in the contract document.

Bids from joint ventures are not acceptable.

To qualify for award of the contract, each bidder in it's name should have in the last three

years:

(@) Achieved a minimum financial turnover (in all classes of interior furnishing work only) of Rs.
30.0 lacs in each three preceding years, supported by audited balance sheets.

(b) Successfully completed two prime contracts of at least similar work type of value not
less than Rs. 10 lacs. in the last three financial year.

OR

One Project costing not less than 15 Lacs

(c) Any additional condition as imposed in the tender document.
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ONE BID PER BIDDER

Each bidder shall submit only one bid. A bidder who submits or participates in more than one
bid (other than as a sub contractor or in the case of alternatives that have been permitted or
requested) will cause all the proposals with the bidder’s participation to be disqualified.

COST OF BIDDING
The bidder shall bear all costs associated with the preparation & submission of his bid, & the
employer will in no case be responsible & liable for those costs.

SITE VISIT

The bidder, at his own risk, cost & responsibility is encouraged to visit & examine the site of
works & its surroundings & obtain all information that may be necessary for preparing the bid &
entering into a contract for work/s.

CLARIFICATION OF BIDDING DOCUMENTS

A prospective bidder requiring any clarification regarding the bidding document may notify the
employer in writing or by e-mail at the employer’s address/e-mail ID indicated in the invitation
bid. The employer will respond to any request for clarification which he receives earlier than 7
days prior to the deadline for the submission of bids. Copies of the employer’s response will be
forwarded to all purchasers of the bidding documents, including a description of the enquiry but
without identifying its source.

AMENDMENT TO BIDDING DOCUMENT

Before the deadline for the submission of the bid, the employer may modify the bidding
documents by issuing addenda only on its website https://lwww.barodagraminbank.com/tender.htm.
Any addendum thus issued shall be part of the bidding documents & shall be communicated in
writing or by cable to all purchasers of the bidding documents. Prospective bidders shall
acknowledge receipt of each addendum by cable to the employer. For this purpose it is
mandatory for all prospective bidders to furnish a e-mail/fax no. at the time of purchase of the
document.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the employer shall extend as he thinks is necessary the deadline for
submission of the bids. The discretion to do so & the time to be extended would be the privilege
of the employer.

ALL DOCUMENTS RELATING TO THE BID SHALL BE IN ENGLISH LANGUAGE ONLY.

BID PRICES

The contract will be for the whole work based on the priced bill of quantities submitted by the
bidder.

The bidder shall fill in rates & prices for all items of the works described in the bill of quantities.
ltems for which no rate or price is entered by the bidder will not be paid for by the employer
when executed & shall be deemed covered by the other rates & prices in the bill of quantities.
Corrections, if any, shall be made by crossing out, initialing, dating & rewriting.

All duties, taxes (other than GST) & other levies payable by the contractor under the contract or
for any other cause shall be included in the rates, prices & total bid price submitted by the
bidder.

The rates & prices quoted by the bidder shall be fixed for the duration of the contract & shall not
be subject to adjustment on any account.
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BID VALIDITY

Bids shall remain valid for a period not less than sixty days after the deadline date for the bid
submission. A bid valid for shorter period shall be rejected by the employer as non responsive.
In exceptional circumstances, prior to expiry of the original time limit, the employer may request
that the bidders may extend the period of validity for a specified additional period. The request
& the bidder’s response shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid except the validity period.

BID SECURITY (EARNEST MONEY)

as per section 1

No bank guarantees will be acceptable in lieu of the above.

The bid security of the unsuccessful bidders shall be returned within 28 days of the end of the
bid validity period as specified in earlier section or earlier if the owner so desires.

No interest whatsoever shall be payable on the said bid security.

The bid security of the successful bidder shall be discharged only after the completion of work.

FORMAT & SIGNING OF BID

The original copy of the bid shall be typed or written in indelible ink & shall be signed by a
person or persons duly authorized to sign on behalf of the bidder. All pages of the bid where
entries or amendments have been made shall be initialed by the person / s signing the bid.

The bid shall contain no alterations, except those to comply with instructions issued by the
employer, or as necessary to correct errors made by the bidder, in which case such corrections
shall be initialed by the person/s signing the bid.

SEALING & MARKING OF BIDS

The bidder shall seal the Technical & Financial bids in a non transparent envelope separately
duly marking it as Technical Bid . This envelope shall be kept inside another envelope which
shall be sealed & signed across the joints by the person / s authorized by the bidder.

The inner & outer envelope shall be addressed to the employer at the following address:

The General Manager

Baroda Uttar Pradesh Gramin Bank,

Head Office, A-1, Civil Lines

RAEBARELI-229001(UP)

The top of the envelope shall have clearly written in block letter the following -

The lower left hand corner of the envelope, the name & address of the bidder along with the
telephone no. / e-mail should be inscribed.

TENDER FOR FURNISHING WORKS FOR TRAINING CENTRE BARODA UTTAR PRADESH

GRAMIN BANK, RAEBARELI.

If the outer envelope is not sealed & marked as in 2.14.1, the employer will assume no
responsibility for the misplacement or premature opening of the bid.

DEADLINE FOR SUBMISSION OF BIDS

Bids must be received by the employer at the address specified above not later than 02.30 PM
07.01-2020

In the event of the specified date for the submission of the bids is declared as a holiday by the
employer’s organization, the bids will be received up to the appointed time on the next working
day.

10
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The employer may extend the deadline for submission of bids by issuing an amendment in
which case all rights & obligations of the employer & the bidders previously subject to the
original deadline will then be subject to the new deadline.

In case of the above, all those bidders whose names, addresses & e-mails are in record with
the employer will be intimated by e-mail at least two days in advance of the proposed date of
submission of the bid.

Those bidders who fail to register their name, addresses & e-mail ID with the employer at the
time of collection of the bid document shall have no right to 2.15.3 & cannot hold the employer
responsible for any damages whether direct or indirect.

LATE BIDS
Any bid received by the employer after the deadline as prescribed earlier will be returned
unopened to the bidder.

MODIFICATION & WITHDRAWAL OF BID

Bidders may modify or withdraw their bids by giving notice in writing before the deadline as
prescribed in clause no.2.15

Each bidder's modification or withdrawal notice shall be prepared, sealed, marked & delivered
in accordance with clause no.2.13 & 2.14 with the outer & inner envelopes additionally marked
‘MODIFICATION’ or ‘WITHDRAWL” as appropriate. No bids may be modified or withdrawn
after the deadline for submission of bids.

Withdrawal or modification of the bid between the deadline for submission of bids & the
expiration of the original validity period or extended as above will result in the forfeiture of the
bid security.

BID OPENING

The employer will open the bids, including the modifications in the presence on the bidders or
their authorized representative / s who chose to attend at 03:30 PM on the date & place
specified in the bid document. In the event of the specified date of the bid opening being
declared a holiday by the employer’s organisation, the bids will be opened at the appointed
time & location on the next working day.

Envelopes marked withdrawal shall be opened & read out first.

The bidder's name, the bid price, the total amount of each bid & of any alternative bid (if
alternatives have been requested & permitted), any discounts, bid modifications & withdrawals,
the presence or absence of bid security & such other details as the employer may consider
appropriate, will be announced by the employer at the opening. Any bid price, discount, or
alternative bid price which is not read out & recorded at the bid opening will not be taken into
account in bid evaluation.

PROCESS TO BE CONFIDENTIAL

Information regarding to the examination, clarification, evaluation & comparison of bids &
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by the bidder to influence the employer's processing of bids or
award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS

To assist in examination, evaluation & comparison of bids, the employer may, at his discretion,
ask any bidder for clarification of the bidder’s bid, including breakdowns of unit rates. The
request for clarifications & the response shall be in writing or by cable, but no change in the

11
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price of substance shall be sought, offered or permitted except as required to confirm the
correction of arithmetic errors discovered by the employer in the evaluation of the bids.

EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of bids, the employer will determine whether each bid

(@) Meets the eligibility criteria defined in clause 2.2 & 2.3

(b) Has been properly signed

(c) s accompanied with the required bid securities

(d) Is substantially responsive to the requirements of the bidding documents.

A substantially responsive bid is one which confirms to all terms, conditions & specifications of

the bidding documents without material deviation or reservation. A material deviation or

reservation is one:

(@) Which limits in any substantial way the scope, quality or performance of the works

(b) Which limits in any substantial way, inconsistent with the bidding document, the employer’s
rights or the bidder’s obligations under the contract.

(c) Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the employer, & may not

subsequently be made responsive by correction or withdrawal of the non confirming deviation

or reservation.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the employer for any

arithmetic errors. Errors will be corrected by the employer as follows -

(@) Where there is a discrepancy between the rates in figures & in words, the rate in words
shall govern.

(b) Where there is a discrepancy between the unit rate & the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the bid will be adjusted by the employer in accordance with the above

procedure for the correction of errors & with the concurrence of the bidder, shall be considered

as binding upon the bidder. If the bidder does not accept the correction amount, the bid will be

rejected & the bid security may be forfeited.

EVALUATION & COMPARISON OF BIDS

The employer will evaluate & compare only bids determined to be substantially responsive in
accordance with clause no. 2.21

In evaluating the bids, the employer will determine for each bid the evaluated bid price by
adjusting the bid price as follows:

(@) Making any correction for errors pursuant to clause no. 2.22

(b) Making appropriate adjustment for any other acceptable variations, deviations etc.

(c) Making appropriate adjustments to reflect discounts or other price modifications offered.
The employer reserves the right to accept or reject any variation, deviation or alternative offer.
Variations, deviations & alternative offers & other factors which are in excess of the
requirements of the bidding documents or otherwise result in unsolicited benefits for the
employer shall not be taken into account in bid evaluation.

AWARD CRITERIA

Subject to clause 2.25, the employer will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents & who has offered the
lowest evaluated bid price. Provided that such bidder has been determined to be eligible in

12
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accordance with provisions of clause 2.2 & qualified in accordance with provisions of clause
2.3. It may be noted that having lowest bid is not the only criterion for award of the contract &
does not guarantee the bidder of getting the contract.

EMPLOYER’S RIGHT TO ACCEPT ANY BID & TO REJECT ANY OR ALL BIDS

Not with standing clause 2.24, the employer reserves the right to accept or reject any bid, & to
cancel the bidding process & reject any or all bids at any time prior to award of contract, without
thereby incurring any liability to the affected bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds of the employer’s action.

NOTIFICATION OF AWARD & SIGNING OF AGREEMENT

The bidder whose bid has been accepted will be notified of the award by the employer prior to
expiration of the bid validity period by e-mail confirmed by registered letter. The letter
(hereinafter & in the conditions of contract called the “letter of acceptance”) will state the sum
that the employer will pay the contractor in consideration of the execution, completion &
maintenance of the works by the contractor as prescribed by the contract (herein after called
the ‘contract price’)

The notification of award will constitute the formation of the contract subject only to the
furnishing of a performance guarantee in accordance with the provisions of clause 2.27

The agreement will incorporate all agreements between the employer & the successful bidder.
It will be signed by the employer & sent to the successful bidder within 28 days following the
notification of award along with the letter of acceptance. Within 7 days of the receipt, the
successful bidder will have to sign the agreement & deliver it to the employer.

If the successful bidder fails to do so, the employer will assume that the successful bidder is
unwilling to execute the contract & the bid security of the successful bidder will be forfeited.

In case of 2.26.4, the employer reserves the right to award the contract to the next lowest
bidder provided he agrees to work on the same bid price as that of the successful bidder.

The owner may, at his own discretion, in the event of 2.26.4 happening call for fresh bids.

Upon the furnishing by the successful bidder of the performance security, the employer will
promptly notify the other bidders that their bids have been unsuccessful.

DEFECTS LIABILITY PERIOD
Twelve Months from the date of virtual completion of work (as per Virtual completion
certificate).

COMPENSATION FOR DELAY

Penalty for the delayed work / liquidated damages will be charged and payable @1% of the
contract value per week up to a maximum of 5% of the contract value. In the event of the
penalty charged exceeding 5% of the contract value, the Bank will be free to determine the
contract after recovery of such charges from the security deposit and / or the retention amount.
In case of any amount remaining outstanding, the same will be recoverable from any other
works being carried out by you for the Bank or through appropriate legal action. In case of
delays on the part of Bank, suitable extension of time will be granted but no other
compensation will be paid for such delay.

ADVANCE PAYMENT

No advance payment whatsoever will be made to the successful bidder for mobilization or for
any other reason / s.

13



3.0

To -

FORMAT OF THE FORM FOR BIDDER (TO BE SUBMITTED AS COVERING WITH THE
BID)

The General Manager,

Baroda Uttar Pradesh Gramin Bank,
Head Office, A-1, Civil Lines
Raebareli-229001(UP)

Subj

Sir,

1.

Nam

ect - FURNISHING WORKS AT TRAINING CENTRE OF BARODA UTTAR PRADESH GRAMIN BANK AT
RAEBARELI

| / we submit tender for execution of work as mentioned above as per the tender documents within the time schedule of
completion of work for jobs, as separately signed & accepted by me / us, at the schedule of rates quoted by me / us for
the whole work in accordance with notice inviting tender, instructions to the bidder, conditions of contract, important
tender conditions, technical specifications, list of approved materials, bill of quantities, drawings as per all other details
given in the tender document.

It has been explained to me / us that the time stipulated for jobs & completion of works in all respects & in different
stages mentioned in the time schedule of completion of jobs & signed & accepted by me / us is the essence of the
contract. | / we agree that in the case of failure on my / us part to strictly observe the time of completion mentioned for
job /'s on any of them to the completion of job / s, | / we shall pay compensation to the owner as per the provisions &
stipulations contained in the tender document & | / we agree to recovery being made as specified therein. In
exceptional circumstances, extension of time will not be counted for the extension of completion dates stipulated for the
job & for the final completion of work as stipulated in the said “time of schedule” of completion of jobs.

| / we agree to pay the security deposit & accept the terms & conditions laid down below in this respect:
(@) Retention money: 5% of contract value will be deducted from each running / final bill of the contractor towards
security deposit.

(b) E.M.D.: We deposit herewith E.M.D. of Rs (as specified) by D.D. Rs 20,000/- favoring Baroda Uttar Pradesh
Gramin Bank payable at Raebareli.

Should this tender be accepted, | / we hereby agree to abide by & fulfill all terms & conditions to above & in default
therefore, to forfeit & pay to the owner or its successors or it's authorized nominees such sums of money as are
stipulated in conditions of contract.

If I / we fail to commence the work specified in the memorandum in para (2) above, or | / we fail to deposit the amount
of security deposit specified in the memorandum in (3) above, | / we agree that the said owner or it’s successor without
prejudice to any other right or remedy be at liberty to forfeit the said security specified in (3) above. The said owner
shall also be at liberty to cancel the notice of acceptance of tender in | / we fail to execute an agreement or to start work
as stipulated in the tender documents.

e in block letters -

Address -

Yours faithfully,

Signature of tenderer / s with the seal of the firm

Name & designation of authorized person signing the tender on behalf of the tenderer /s -
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DEFINITIONS

Bill of quantities means the prices & complete bill of quantities forming part of the bid.

The contract is the contract between the employer & the contractor to execute, complete &
maintain the works.

The contractor is a person or corporate body whose bid to carry out work has been accepted
by the employer.

The contract data defines the documents & other information which comprise the contract.

The contractor’s bid is the completed bidding document submitted by the contractor to the
employer.

The contract price is the price stated in the letter of acceptance & thereafter as adjusted in
accordance with the provisions of the contract.

Days are calendar days & months are calendar months.

The defects liability period is the period named in the contract data & calculated from the
completion date.

The employer is the party who will employ the contractor to carry out the works. In this case it
will be - The General Manager of Bank.

The Engineer / Architect is the person named in the contract data or any other competent
person appointed & notified to the contractor to act as replacement to the engineer / architect)
who is responsible for supervising the contractor, administering the contract, certifying
payments due to the contractor, issuing & valuing variations to contract, awarding extensions of
time (if permissible) & valuing the compensation events (if permitted). In this case the Engineer
| Architect will be -

Gunjan & Associates

141, Sainik Nagar, 9th Lane , Raebareli Road, Lucknow-226002.

Ph-9838818489

Equipment is the contractor's machinery & vehicles brought temporarily to the site to construct
works.

The initial contract price is the contract price listed in the employer’s letter of acceptance.

The intended completion date is the date on which it is intended that the contractor shall
complete the works. The intended completion date is specified in the contract data. The
intended completion date may be revised only by the engineer in consultation with the owner
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in
the works.

the site is the area defined as such in the contract data which shall be in Raebareli City.
Specification means the specification of the works included in the contract & any modification
or addition made or approved by engineer / architect.

the start date is given in the contract data, it is the date when the contractor shall commence
execution of the works. It does not necessarily coincide with any of the site possession data.
Temporary works are works designed, constructed, installed & removed by contractor which
are needed for construction or installation of the works.

a variation is an instruction given by the engineer/architect which varies the work.

EMPLOYER'S RISK

The employer is responsible for the accepted risks which are -

(@) In so far as they directly affect the execution of the work in the employer’s country, the risk
of war, hostilities, acts of terrorism, riot, commotion of disorder(unless restricted to the
contractor’s employees).

(b) A cause due solely to the design of the works, other than the contractor’s design.
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4.3

4.4

4.5

4.5

4.6

4.7

4.8

4.9

4.10

CONTRACTOR'’S RISK

All risks of loss of or damage to physical property & of personal injury & death which arise
during & in consequence of the performance of the contract other than the accepted risks are
the responsibility of the contractor.

INSURANCE
Before commencing the execution of works, the contractor without limiting his obligations &
responsibilities under this contract, shall ensure against his liability for any loss or injury which
may occur to any person including any employee of the owner or a member of the general
public, by or arising out of the execution of the work or in carrying out of the contract. Unless
otherwise stipulated elsewhere in this contract, it shall be obligatory for the contractor to obtain
the insurance cover under the following policy -

(@) Contractor’s all risks insurance policy to cover the following:

(b) Policy to cover contractor’s liability under workmen’s compensation act 1923, minimum
wages act 1948, contract labour (regulation & abolition act 1970 & other relevant acts listed
elsewhere). This shall be for the period of compensation period.

The contractor shall insure against all such liabilities & shall continue such insurance during the

whole of the time when any person employed by him is on the works. Premium for all insurance

policies shall be paid by the contractor & shall not be reimbursable.

SAFETY
The contractor shall be responsible for the safety of all activities on the site.

DISCOVERIES

Anything of historical or other interest of significant value unexpectedly discovered on the site is
the property of the employer. The contractor is to notify the engineer of such discoveries &
carry out the engineer’s instructions for dealing with them.

POSSESSION OF THE SITE

The employer shall give possession of all parts of the site to the contractor. If possessions of a
part are not given by the date stated in the contract data, the employer is deemed to have
delayed the start of the relevant activities.

SAMPLES & SHOP DRAWINGS

After the award of the contract, the contractor shall furnish for the approval of the architect,
samples & shop drawings (where appropriate) for all materials, finishes & work listed elsewhere
in these conditions.

TIME OF COMPLETION
The work shall be completed in all respects within 30 days (including holidays & Sundays) from
the date of award of work inclusive of mobilization period.

WATER & ELECTRICITY
These shall be arranged by the owner at one or more convenient point/s. Necessary
extensions of these supplies will have to be got executed by the contractor at his own cost.

VIRTUAL COMPLETION

Virtual completion certificate shall mean the certificate / s to be issued by the architect when
the “works” according to the architect have been completed in every respect in conformity with
the contract documents & are ready & fit for occupation / commissioning.

17



4.11

4.12

4.13

4.14

4.15

4.16

VARIATIONS

The owner reserves the right to increase, decrease or delete the scope of work or any or all
items, subject to limitation laid down. The contractor shall have no claim for loss of anticipated
profits or for any other reason whatsoever on account of these variations.

TYPE OF CONTRACT

The contract shall be an item rate contract. The contractor shall be paid at the contract rates,
for the actual quantity of the work carried out by him as measured, in accordance with the
contract documents.

SCHEDULE OF QUANTITIES & VARIATIONS

The quantities given in the schedule of quantities are provisional & are meant to indicate the
intent of work & provide a uniform basis for tendering. The contractor shall be paid for the
actual quantity of work executed by him in accordance with the right to increase or decrease
any of the quantities or totally omit any items of work & the contractor shall not claim any extra
or damages on these grounds subject to the condition that the overall contract amount is not
varied by more than +- 50%.overall contract amount, for the purpose of variation shall not take
into account the additions to the total amount because of escalation of price materials, labour,
etc. Any error in description or in quantity or omission of item in the schedule of quantities shall
not vitiate this contract but shall be deemed to be a variation required by the architect.

LICENSE & PERMITS

License & permits for all materials under the govt. control shall be obtained by the contractor
directly. The owner may assist the contractor in this respect to the extent possible. The
contractor shall include in his tender all transport charges & other expenses that may be
incurred in this connection.

TAXES

The rates quoted by the contractor for each item shall be inclusive of all taxes, such as sales
tax both central & state), trade tax, income tax, turnover tax, works contract tax, excise duty,
octroi etc. complete on all materials & equipment forming part of the work. Only GST shall be
payable extra as applicable

DELAYS

Should the contractor be delayed or impeded in; the execution of works by reason of:

(a) Force majeure.

(b) By the works or delays of other contractors or tradesman, engaged or nominated by the
owner & not referred to in the contract document.

(c) The non delivery or delay in the delivery to the contractor of any materials & equipment
which under the contract the owner or the architect; or

(d) Any cause, whatever arising out of the acts of defaults of the owner or the architect; or

(e) Any accident happening to the works during the progress not arising from negligence,
default of the contractor or his workmen or subcontractor; or

(f) Extras or variations being ordered by the architect; or

(9) Any other cause which is in the opinion of the architect has caused delay; the contractor
may from time to time within 14 working days of the happenings of any of the aforesaid,
writing to the architect for an extension of time on account thereof, setting forth the cause
of such delays.
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4.17

4.18

4.19

4.20

4.21

4.22

The architect / owner shall, if he thinks the cause sufficient but not otherwise, by writing within
14 working days extend the time of completion of the works for such periods as he shall think
adequate.

Unless the contractor shall ask for any extension of time within the period & the manner
aforesaid,” unless & until the architect / owner shall extend the time aforesaid, the contractor
shall not by reason of any delay arising from cause aforesaid, be relieved in any way or to any
extent from his obligation to proceed with, execute & complete the works within the time
specified in the contract for the completion of the work.

COMPENSATION FOR DELAY

The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work whatever the cause of delays arising
out of modification of the work entrusted to him or in any sub contracts connected therewith or
delays in contracts for other trades of the project or in commencement of completion of such
works.

LIQUIDATION DAMAGES

The contractor shall pay the owner such as stipulated liquidation damage for each day.
Sundays & holidays inclusive that he work remain incomplete after the contract date for
completion orally extended time as may be granted by the architect, provided that the total
amount payable by way of damages shall not exceed 10% (ten percent only) of the total initial
contract amount.

LABOUR REGULATIONS

The contractor shall be wholly & solely responsible for full compliance with the provisions under
all labour laws of the Union of India &/or regulations such as payment of wages act 1936,
minimum wages act 1948 & it's subsequent amendment/s.

SECURITY
It will be responsibility of the contractor only.

ESCALATION OF MATERIAL’S COST
It is a fixed rate contract, no escalation either on materials or labour whatsoever shall be paid
under any circumstances.

EXTRAS & VARIATIONS

If at any time whilst the works are in progress it shall be deemed specially by the architect to

order material or work of a different description from that specified, he shall have full power to

order & direct any such variations & additions & the work involved in any such variations

additions shall be executed by the contractor if of the class of work provided for in the

documents at the contract, or extend the time of completion but such additions or variations

shall be paid for or deducted from the account of the contractor, as the case may require,

according to the rates set but in the schedule of quantities.

The rates for such additional altered or substituted work under this clause shall be worked out

in accordance with the following provisions in their respective order -

(a) If the rates for the additional, altered or substituted work specified in the contract for the
work, the contractor is bound to carry out the additional, altered or substituted work at the
same rate as specified in the contract for work.
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4.23

4.24

4.25

4.26
4.26.1

4.26.2

(b) If the rates for the additional, altered or substituted work are not specifically provided in the
contract for the work, then such rates will be derived from the rates for a similar class of
work as specified in the contract for work.

(c) If the altered, additional or substituted work cannot be derived from similar class of work as
laid down in (b) above, then the rates for such items of work shall be completed on the
basis of the analysis of rates as provided in all schedule of rates 1977-Ill standard analysis
of rates (volume | & 2) published by national building organisation, New Delhi.

But if the contractor & architect cannot agree as to the rate to be paid, the architect may order

& direct the same to be done by such person/s as he may think fit; & such person/s shall be

permitted by the contractor to enter upon the works for the purpose of carrying out such work/s

as is required.

WITHHOLDING OF PAYMENTS

The architect may withhold or on account of subsequently discovered evidence, nullify the

whole or a part of any certificate to such extent as may be necessary to protect, the owner from

loss on account of -

(a) Defective work not remedied.

(b) Failure of the contractor to make payments to sub contractors (if permitted) for materials or
labour or equipments.

(c) A reasonable doubt that the contract can be completed for the balance unpaid amount.
Damage of works of another contractor or sub-contractor.

CORRECTION OF WORK BEFORE VIRTUAL COMPLETION OF WORK

The architect shall conduct a final inspection just prior to the virtual completion of the work &
prepare a list of materials, equipment & items of work which fail to confirm to the contract
specifications. The contractor shall promptly replace & re execute such items in accordance
with the contract & shall bear all expenses of making good all work & the cost work of other
contractors destroyed or damages by such replacement or removal. If the contractor fails to
remove & replace above, rejected materials, equipment & or workmanship within a reasonable
time, fixed by written notice, the owner may employ any other persons to amend & make good
such defects at the expense to the contractor.

All expenses incurred by the owner in consequent on the defects shall be recoverable from any
amount due or that may become due to the contractor.

VIRTUAL COMPLETION

The work shall be considered to be virtually complete only upon fulfillment of the procedure laid
down in clause above & when the architect has certified in writing that the work has been
virtually completed. The defects liability period shall commence from the date of the certificate.
Should the owner decide to occupy any portion/s of the building or use any part of any
equipment, before the contract is completed, same shall not constitute as acceptance of any
part of the work unless so stated in writing by the architect.

DEFECTS

The contractor shall make good, at his own cost & to the satisfaction of the architect from work
of materials not being in confirmation of the drawings or specifications or schedule of quantities
or the specifications of the architect, which may appear within six months after completion of
work.

Any defects noticed & brought to the attention of the contractor shall be promptly attended to by
the contractor expeditiously.
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4.26.3 After the contract is signed, the contractor will be furnished with two copies of the drawings &

4.27

4.28

4.29

4.30

4.31

two copies each of conditions & contract, specifications & schedule of quantities without cost to
him for his own use until the completion of the contract. Additional copies of the drawings &
other documents will be supplied on payment to the architect at actual cost.

In general, the drawings shall indicate dimensions, position & type of construction; the
specification shall indicate the quantity & rate for each item of work. However the above
documents being complementary, what is called for by any one shall be binding as if called for
by all. In case of any discrepancies in or among the documents, the most stringent of all shall
apply. No deviations from the drawings, specifications & schedule of quantities shall be made.
The architect’s interpretation of these documents shall be final & without appeal.

METHODS OF MEASUREMENT

For measuring of work, the standard method of measurement in accordance with the standards
laid down by the BIS shall be adopted unless otherwise specified. In the event of any dispute
with regard at the mode of measurement of the work executed, the decision of the architect
shall be final & binding.

DISMISSAL OF CONTRACTOR'’S EMPLOYEES

The contractor shall on request of the architect immediately dismiss from the works of any
person / s employed thereon by him who may, in the opinion of the architect be incompetent
misconduct’s himself & such person shall not be re-employed on the works without the
permission of the architect.

TERMINATION OF THE CONTRACT BY THE OWNER

If the contractor should persistently or repeatedly refuse to carryon the work diligently or shall
fail except in case for which extension of time is provided, to supply enough properly skilled
manpower or proper materials or equipment for the progress of work, or if he should fail to
make prompt payments to sub contractors(if permitted) or for materials or equipment / s or
labour or persistently disregard laws, ordinances or instructions of the architect or otherwise be
guilty of a violation of any provision of the contract, or has abandoned the contract, or has
failed to commence the works, or has suspended the works, then the owner upon the certificate
of the architect that sufficient cause exists to justify such action say without prejudice to any
other right or remedy & after giving the contractor seven days notice in writing, terminate the
employment of the contractor & take possession of the premises of all materials, equipment/s,
T&P thereon & use these as owners property for the completion of the work. In such case, the
contractor shall not be entitled to receive any further payment until the work is finished.

JURISDICTION
All matters arising out of or in way connected with this agreement shall be deemed to have
arisen at RAEBARELI (Uttar Pradesh) & shall have jurisdiction to determine the same.

TESTS & CERTIFICATES

The contractor shall be & remain liable at his own cost to conduct all tests at all relevant times
during supply, erection & installation of any works, structures, materials & components as shall
be required in terms of the contract document. On testing if the architect is not satisfied by the
quality or workmanship of any structure, material or component, the contractor shall re-perform
as per the specifications.
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4.32 CLEANING THE SITE
The contractor shall be responsible for removing malba from the site to place permitted by the
municipal authorities every 48 hours & cleaning the site regularly. Cost of removal of malba,
transportation, loading, unloading etc. (up to any lead) shall be included in the cost of the
relevant item of work execution.

4.34 OPERATIONAL CONSTRAIN
This is a new premises & the space is freely available during period of execution of work.
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5.0 IMPORTANT TENDER CONDITIONS (over riding any other condition laid down earlier
1. Possession of site : Immediate.
9 Time of completion . I;(iedays from the date of handing over the
per day : Rs.1000/- per day inclusive of
3. Liquidation damages will be made. Sunday, holidays, limited to 10% of the
Contract amount.
No advance payment. Maximum of two
4. Payment schedule interim payments on running bills before final
bills
5. Retention money 5% (lfive. percgnt only) of the value of the
interim/final bills.
0. Period of submitting final bills : Within 30 days of virtual completion of work.
7 R , . : 50% of the retention amount within 15 days
. elease of retention money : . .
of virtual completion.
: Twelve Months from the date of virtual
8. Defects liability completion of work (as per Virtual completion
certificate).
9. Estimated cost of work : As / section 1.
10. | Income tax & other taxes: will be deducted as per the prevailing income
tax rules
: Rates are inclusive of all taxes such as
11. | Rate( central) trade sales tax (state & central), trade
Tax, works contract tax, etc. except GST
6.0 TECHNICAL SPECIFICATIONS
6.1.1 Quality
All materials used in the works shall be of their respective kinds as specified herein, obtained
from sources & suppliers as approved by the architects & shall comply strictly with the tests
prescribed hereafter, or where tests are not laid down in the specifications, with the
requirements of the latest issue of the relevant Indian standard.
6.1.2 Sampling & testing
All materials used in the works shall be subject to inspection & test in addition to test certificate
of all materials proposed to be incorporated in permanent works shall be submitted to the
architect for approval before they are brought to the site.
6.1.3 Rejection

Any materials that have been not found to confirm to the specifications will be rejected forthwith
& shall be removed from the site by the contractor at his own cost.

The architect shall have power to cause the contractors to purchase & use such material / s
from any particular source / s as May in his opinion be necessary for the proper execution of
the work.
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6.2

6.3

6.4

WORKMANSHIP

All works shall be true to level, plumb & square & the corners, edges, etc. in all cases shall be
unbroken & net.

Distempering, POP / Painting / Polishing shall be provided in accordance with CPWD
specifications 1977 & relevant standards as applicable to this work. Painting with plastic
emulsion paint (if required) shall be as per CPWD specifications 1977 & IS 5411-1969. Paint
shall be of approved manufacturer & brand.

All timber shall be treated with preservatives before delivery to site. While remaining in proper
wrapping, timber shall be protected from extremes of temperature & direct sunlight. Timber
shall be soft wood or hardwood as suitable for the purpose for which it is intended. It shall be
seasoned, free of defects which would affect strength or usability & shall be flat, non splitting &
dressed on all sides. All glue, laminate, ply, board shall be as per relevant IS codes. Where
ever teak is specified it shall be 1st. Class C.P. Teak. All aluminium work prelaminated particle
board work & glass work will be as per the relevant IS codes & their latest amendments.

FINISH
Finishes shall be fully in accordance with the drawings & schedules and / or as per the
directions of the architect.

SAMPLES

A sample of every item to be incorporated shall be submitted for approval of the architect
before placing the order. Approved samples shall be used as standards of finish &
workmanship.
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Baroda Uttar Pradesh Gramin Bank
Qe B, T-1, Rifae asa, =«

TENDER DOCUMENT
FOR
FURNISHING WORKS

AT STAFF TRAINING CENTER, RAEBERELI

PART-II

Architect

Gunjan and Associates.
141, Sainik Nagar,9" Lane,
Raebarelli Road, Lucknow-226002
Phone: 9838818489, 9839018489

E-Mail: garun1511@gmail.com ; arunjan@yahoo.com
studio@gunjanandassociates.com

BARODA UTTAR PRADESH GRAMIN BANK
Head Office, A-1, Civil Lines, Raibereli.
Phone: 0535-2203606
E-mail: pe.ho@barodauprrb.co.in
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INDEX

1. DETAILED SPECIFICATIONS, BOQ FOR FURNISHING WORKS

2. LIST OF APPROVED MATERIALS & MAKES OF FURNISHING ITEMS.

3. SCHEDULE OF TENDER DRAWINGS FOR FURNISHING WORKS
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Gunjan and Associates
Architects, Engineers, Interiors
& Landscape Designers|
141,Sainik Nagar,Raebareli Road, Lucknow-226002
Phone: 0522-2441118, 9839018489, 9838818489
E-mail:sudio@gunjanandassociates.com
URL:www.gunjanandassociates.com

Bill of Quantity for Furnishing works for Baroda Uttar Pradesh Gramin Bank

at Training Center, Raebareli .

1.No offsite prefabrication shall be allowed in any case. All fabrication shall be done at the site after getting the materials

inspected by the architect

2.No payment shall be made for any in completed or unsatisfactory work

3.The Contractor should strictly follow the Booklet requirements of the Bank

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below should be

brought to the notice of the Architect.

4 List of material to be strictly as per the booklet.

5.Cable Managers to be provided in the tables and Counters wherever required.

6.All underframe should be properly treated with antitermite and waterproofing material

7.All Locks in the drawers and doorsetc. should be of Godrej

8.All keyboard Trays and Drawers to be on Channel Sliding Mechanism.

9.Etching to be provide as per Banks Design and Specification.

S.No. Item

Units

Qty. Rate

Amount

In case of full height partitions measurement of height shall be taken from
the finished floor level upto the level of the false either side of the partition
ceiling,in case of varying heights on average height shall be considered.

making provision for laying conduit as/drng & directions of site
engr./architect.All underframing to be treated with antitermite solution
chlorpyriphos based in recommended dilution.

The rate to include provision of extra framework as ecessary for skirting &

P1

Wooden Partitions (partly glazed/unglazed and Doors) with etching.

Sqft.

2100.00

2'0"x2'0" on bothsides and covered with 9mm thick BWR plywood

shall be finished with frosted film sticking over the glass of approved

electrical conduits, switches, etc..Cost include wastages, transports,
loading, unloading charges, labours, materials, tools, lead, lift and
etc.Complete as per drawings and instructions of the Architect.

Glazed Partition(upto false ceiling height only considered and above
necessary ceiling supports to be provided) with Anodized Aluminium
frame work, heavy sections (2mm thickness) of 2"x1.5" section, spacing of

finished with 1mm thick laminate of skriting & borders on both sides.Above
1'0"/2'6"/3'0" height partition,fixed with 8.0 mm bevelled glass with 3m
sticker works door and teak wood beading with duco paint. Clear glass

pattern and design. Rate to include providing cutouts and provisions to run

satisfaction of the Architect.

The job shall also include for provision of laying conduits, switch boxes etc.
The erection of partition shall include for expansion bolts cleats, clamps
bolts, nuts, screws, rivets and other accessories, all complete up to the

melamine finish and rebate of 40mm x 12mm, all complete up to the
satisfaction of the Architect.

All door opening shall have rebated teak wood framework (size - 75mm x
50mm, as per profile) on vertical (2 Nos.) and horizontal (1 No.) sides, with

the partition and doors shall have hinges floor springs/sliding

the Architect.

arrangement/hydraulic door closer, mortise locks (Godrej make all), etc.
The rate shall include cost of all materials, labour, T&P, wastages, etc.
required for proper completion of work, all complete to the satisfaction of

specifications as above.

For unglazed partitions, no glazing to be given in partition/doors & other

Signature Seal of Bidder




Entrance Door Toughened with Toughened Fixed Glazing

Sq.Ft.

110.00

Provoviding and fixing of door with side panel with 12 mm toughened glass
complete with Ozone Patch fittings including Top Patch (OPF-02)Bottom
Patch(OPF-3)Angle Lock(OPL-1)Top Pivot (OFS-ACC-GDP)Floor Spring
(FS8400)and handle(OGH)32x457

False

Ceiling

False Ceiling(Armstrong)

Sq.Ft.

1832.00

Providing & Fixing Armstrong (Fine Fissured Micro Look with Tagular Edge

using 15.0mm Grid sections) false ceiling of size 24"x24” at levels as
shown in the drg. Rate shall be inclusive of providing the total system with
installation etc. Contractor has to maintain all tiles in good order and
replace the defected tiles (at his own cost) before handing over the site for
Branch Operations.Rate shall include providing necessary cut-outs &
additional support frames for electrical fixtures, A.C. grills etc.. ( Note - :
the work shall be executed as per design )

False Ceiling Works (Gypsum)

Sq.Ft.

1800.00

Providing & fixing with necessary scaffolding frame in 22 gauge GI channel
/angle, placed at appropriate grid, fixed to RCC slab, beam, wall etc. with
fasteners /screws finished with 12.0mm Gypsum sheets joints covered with
POP slurry/tape. Rates shall include painting (One Coat of putty, one coat
of primer coat and two coats of acryilc paint). Rates shall include
providing necessary cut-outs & additional support frames for electrical
fixtures, A.C. grills, vertical drop upto 1'6" etc. ( Note - : the work shall be
executed as per design )

SOFA (PER SEATER)

NOS

0.00

Providing and placing of sofa , Material: Base Frame -
Dymetrol stretchable fabric (100 S)- M.S. pipe - Legs
made from Rubberwood- P.U. Foam (Hardness 20,
Density 45 kg/ cubic m) - 18 mm thick partical board
Armrest - Lining cloth cover placed on moulded P.U.
Foam. (Hardness 20, Density 45 kg/cubic m)- M.S. pipe-
Recron fibre ( 200 grade-chemical bonded)Backrest -
Lining cloth cover placed on moulded P.U. Foam.
(Hardness 14, Density 45 kg/cubic m) - M.S. pipe -
Recron fibre ( 200 grade-chemical bonded) Seat - Lining
cloth cover placed on moulded P.U. Foam. (Hardness 20,
Density 45 kg/cubic m)- Recron fibre ( 200 grade-
chemical bonded)

VERTICAL BLINDS

SQFT

600.00

Providing and fixing in position vertical blinds.
With imported fittings heavy duty powder coated
of approved colour including aluminium top
channels, chord, locks, painted Tilt rod etc.
completed.

Signature Seal of Bidder




Notice Board

No.

1.00

Providing and fixing in position notice board (as per design) of]
size - 900mm x 600mm x 150mm. The sides shall be made out
of 19mm thick water proof board with 1mm thick laminate (as
per shade approved by the architect) on all exposed surfaces.It
shall have 12mm thick tack The front shall have 6mm thick
float glass sliding shutter in two parts.

It shall also have 19mm wide two track aluminium channel for
sliding arrangement, all around, along with locking
arrangement.board (Make — Cellotex or equivalent) wrapped with
stretched blazer cloth (Make- Raymonds), of Rs. 200.00 per Mt.
(approx.) in colour and pattern approved by the Architect. It
shall be fixed with help of kail/partal wood (sect. 19mm x
25mm) frame work. It shall be covered with 6mm thick water
proof plywood, on the back. All the exposed edges of water proof
board and ply shall be provided with 6mm thick teak wood/hard
wood lipping. All teak wood surfaces shall be melamine
polished and other internal surfaces shall be painted with two
coats of synthetic enamel over one coat of primer, all complete to
the satisfaction of the Architect.

Magnetic White Board

No.

2.00

P / F Magnetic White Board of size 8'-0"X4’-0” of approved make, as
directed.

Column Pannelling

Sq.Ft.

340.00

Column Panelling -upto false ceiling height only considered and above
necessary ceiling supports shall be provided) with Anodized
Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5",
spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWR
plywood finished with 1mm thick laminate of blue, red colours for
skriting & borders, white colour laminates for base colour. Rate to include
providing cutouts and provisions to run electrical conduits, switches, etc.
Cost include necessary hardwares like clamps, screws and etc. Cost
include provisions for electrical db closing 19mm BWR plywood door
arrangements,wastages, transports, loading, unloading charges, labours,
materials, tools, lead, lift and etc.Complete as per drawings and
instructions of the Architect.

Wall Panelling-upto false ceiling height only considered and above
necessary ceiling supports shall be provided) with Anodized Aluminium
frame work, heavy sections (2mm thickness) of 2"x1.5", spacing of
2'0"x2'0" on bothsides and covered with 9mm thick BWR plywood
finished with 1mm thick laminate of blue, red colours for skriting &
borders, white colour laminates for base colour. Rate to include providing
cutouts and provisions to run electrical conduits, switches, etc.Cost
include necessary hardwares like clamps, screws and etc.Cost include
provisions for electrical db closing 19mm BWR plywood door
arrangements, wastages, transports, loading, unloading charges,labours,
materials, tools, ead, lift and etc.Complete as per drawings and
instructions of the Architect.

Signature Seal of Bidder




10 Meter Boxing with prop_er locking system, 2 nos. of air-con louvers & Sq.Ft. 47.00
all necessary accessories
Boxing to be done up-to false ceiling
Manufacturing, supplying and fixing box type metre storage with overall
depth of 1'6” and height up-till the false ceiling,. comprising of the
following.
19mm block board hinged double shutter, height as size of the panel with
alround beadings 3/4” x V2", powder coated handles, piano hinges,
magnetic ball catches, lock, locking arrangement, tower bolts etc., all as
per directions.

All visible surfaces to be fixed with 1.0mm thick lamination sheet with
matching grains & grooves as per instructions

All internal & rear surfaces to be painted with two coats of enamel paint
over a coat of primer / putty as directed to get a smooth finish.

This would include the fixing of 2 aluminium air-con louvers on both
shutters.

11 |Shutter Boxing with A.C.P. Sqft 120.00
Frame Work-2" X 2" X 1.5 mm thick Aluminium Tubular section
(Horizontal/Vertical) Jindal Make
Aluminium Composite Panel-3.0mm thick of approved colour with bonding
material
With trap door

12 |Acrylic Emulsion with POP Base.(WALL & CEILING) Sq.Ft. | 4100.00
Painting on undecorated / decorated wall and ceiling surfaces with two or
more coats of acrylic emulsion(Asian/ Berger make) (as / shade approved
by the Architect) of approved brand. It shall include for preparing the
surfaces clean, even and smooth with thoroughly brushing with broom,
scratching with patti and sand papering respectively, so that the surfaces
are free from oil, grease, dirt, mortar droppings & other foreign and loose
matter. It shall also include for preparing the surface and filling of holes
with plaster of paris before priming coat of whiting / approved primer.

The rate shall include cost of all materials such as plaster of paris, whiting
/primer, glue (Fevicol), indigo / stainer, brushes, sand paper, patti, dhoti,
broom stick, clean water with storage and other containers, labour,
scaffolding / ladder charges, cleaning of floors and other sundries etc., all
complete to the satisfaction of the Architect.

13 [SYNTHETIC ENAMEL PAINT (ON M.S. WORKS) Sqft 790.00
Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an
even shade :

Two or more coats on new work over an under
coat of suitable shade with ordinary paint of
approved brand and manufacture.

TOTAL

TOTAL(In words)

Note: All rates are excluding G.S.T.

Signature Seal of Bidder




BARODA UP GRAMIN BANK

Gunjan and Associates
Architects, Engineers, Interiors
& Landscape Designers

141,Sainik Nagar,Raibareli Road, Lucknow-226002
Phone: 0522-2441118, 9839018489, 9838818489
E-mail:sudio @ gunjanandassociates.com

URL:www.gunjanandassociates.com

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER

1.

3.

A CIVIL / FURNISHING WORK

The contractor shall use materials in their work subject to inspection, prior to dispatch, by
Owner or his authorized representative of any materials not otherwise specified, shall be in

Accordance with the following list. All materials not otherwise specified shall be in accordance

With the latest Indian Standard Specifications, where such exists with prior approval of
Owner /Architects. The contractor shall be bound to offer sample of materials, which are
claimed to be conforming to I.S Specification, for testing at an approved testing laboratory.
Contactor shall purchase all materials from the makers or their authorized stockist only.

Necessary documentary evidences must be produced to the Owner or their authorized

Representative on demand.

Contractor shall be bound to supply items or any make of the items as per the choice of

the Owner/ Architects.

S.No Description Approved Brand/ Manufacturer
1. Cement M/s ACC, M/sPrism ,M/s Jaypee
2. | Wood First class Steam beach wood or as specified
3. | Polish MREF Polyurethane
4. | Termite treatment Chloroporyphos 20% concentration / Dusban
/Terminator pidlite make
5. Soft Board Celotex
6. Flase Ceiling and Sections Grid Tiles ---Armstrong, St Gobain Gypsum India,
7. Aluminium sections Hindalco, Jindal, Indal
8. Vitrified Floor tiles RAK Asian, Regent, Kazaria, nitco
9. Block boards / Plywood/Flush M/s Archid BWR, M/s Century BWR,M/s
doors GREENPANEL, M/s Luxe Design(BWR)
10. Laminates M/s Merino,
M/s Century, M/s Archid ,M/s Airolam,M/s i-lam
11. Hardware-(Aluminimum) Approved design, brand, quality & manufacture
allowed
12. Hardware ALL HARDWARE TO ONLY GODREJ
13. Drawer/ cabinet Dorset / Kitch/ Godrej/ hettich
Handless/locks
14. Magnet Catcher Supreme, Excel
15. Drawer / cabinet shutter Ebbco, Hettich, Hafele
Accessories
16. Synthetic Enamel Paints, Asian Paints Ltd), Berger Paints (India) Ltd.(Luxol),
Distemper or Plastic paint ICI, Nerolac.
Best quality of make as
approved
17. Venetian blinds/ verticals vista
18. Glazing M/s Modiguard, M/s asahi india, Saint Gobain.
19. Door Closer/ floor spring Godrej, Dorma, Ozone
20. Glue Addhessive Fevicole, Century
21. Door handles/ Locks Godrej
22. Screw Excel GKW
23. Glass brass bracket Flora, Perfect
24, POP bag or readymade work Diamond (Super fine quality)
25. GI section for Partitions, Same Company as of Gypsum Bard or Mineral Fibre
Panel, false ceiling tiles
26. Film Alkor, Garware, 3M
27. Plants
28. Wire management holes Twinkle
29. Cement Board E board, Bison,
30. Vitrified floor tiles adhesive / RAK ,Bal Endura, Dr. Fixit Fevimate XL with Polymer
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Grout Modified Mortar, ROFF Granite tile adhesive
31. Texture Spectrum , Heritage, Acro paint
32. Upholstery Raymonds
33. Sanitary Fixtures Cera, Hindware, Parryware
34, GI Pipes and accessories TATA
35. CI Pipes and accessories NECO
36. Plumbing Fittings RAK, Jaquar Continental series
37. Ceramic Tiles RAK ,Kajaria (High Lighter Concept)
38. Chairs / Sofa Godrej, Delite / Debo

NOTE: In case any make is mentioned in bill of quantity, it will take precedence over those given in the
Given in the “Acceptable Makes of Materials” above.
The choice of make at a specific site will have to be consent with the project architect.
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