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>~ Baroda U.P. Bank

TECHNICAL BID

FURNISHING, ELECTRICAL. A.C WORK & INTERIOR
DECORATION OF REGIONAL OFFICE : KHALILABAD

IMPORTANTDATES

DATE OF ISSUE OF TENDER NOTICE 28.08.2024

LASTDATEANDTIMEOFSUBMISSIONOF 20.09.2024 up to 04:00 P.M.

TENDER
DATEOFOPENINGOFTENDER (TECHNICAL 20.09.2024 at 04:30 P.M.
BID)
JOB PERIOD 05 WEEK

BarodaU.P.Bank

Premises & Equipment Department
Regional Office : Khalilabad
Near By-Pass Chauraha, Mehdawal Road, Khalilabad
District : SANTKABIR NAGAR
e-mail id: operations.roklbd@barodauprrb.co.in
Mobile: 9119603966

Sd

/

Regional Manager Date: 28.08.2024



NOTICE INVITING TENDER

Sealed item rate short term tenders are invited on behalf of the Regional
Manager, Baroda U.P.Bank, Regional Office Khalilabad from the
Furnishers & Interior Decorators having experience for the work of
FURNISHING, ELECTRICAL & A.C. WORK of REGIONAL OFFICE
KHALILABAD in Khalilabad Region.

1. Issue of tender documents :28/08/2024 to 20/09/2024 upto12.30 PM

2. Last date of receipt of tender documents :20/09/2024 upto 4.00 PM

3. Date of opening of tender documents :20/09/2024 at 4.30PM

4. Place of submission & opening of tender :BarodaU.P.Bank,Regional Office Khalilabad

5. Period for completion of work from order date :Maximum 05 Week

6. Offer Validity : 60 Days

7. Retention percentage :5%(Five percent) from final bill

8. Defect liability period : 12 months from the date of completion
certificate issued by the Bank
Architect.

9. Release of retention money : After 14 days from defect liability
period.

10. Our Architect : Gunjan & Associates

Mob: 9838818489

141, Lane No.9 Sainik Nagar
Rraebareilly Road, Lucknow-
226002



1. Eligibility Criteria (Amount exclusive of GST):

One similar completed work costing not less than Rs.34,61,491.00

Two similar completed work costing not less than Rs. 18,23,775.00
ThreesimilarcompletedworkcostingnotlessthanRs.12,19,700.00

Completion certificate of such project for last seven years must be furnished.

oCOow>

Annual Average Turnover for last three financial years should not be less than Rs.
14,16,050/-(Document should be produced to ascertain the turnover)

The essential Proof of works done required i.e. work order or appointment letter for respective works done for the
Government Sector, PSU Sector, in India. Works allocated by the reputed Private organizations should carry the copy
of the works order, works completion certificate, TDS Certificates; all of them issued in the name of the Entity/
organization who is participating in the Tender Bid. The works completion should be signed by the authorized signatory
or the Project In charge who is eligible to sign the Project.

Satisfactory Work Completion Certificates indicating the amount of work completed are required to be submitted along
with Part - I.

The contractors should having adequate equipment and qualified staff.

Satisfactory submission of all details per‘form of particulars’.

Arranging for site visit for showing the completed works when asked to do so.

Adequate financial, strength proof (solvency certificate from Nationalized Bank and endorsed by Chartered
Accountant) is required.

GST Registration No. Along with SAC &HSN Code is required.

A self-declaration by the firm endorsed by the authorized signatory, on Non Judicial Paper of Rs 100, for not being
black listed by any Government or State Government organization is required.

Contractors/Vendorshavetofillupandsubmitenclosed ApplicationForm,Appendix‘A’,Appendix‘B

,/Appendix’C’,Appendix'D’,Appendix’E’alongwiththeTechnicalBid.

3. Submissionof tenders.

Your Tender duly filled in and signed and sealed, should be addressed and hand delivered/or delivered
through post/ by Hand to The Regional Manager, Baroda U.P. Bank, Regional Office Khalilabad,
Khalilabad-Mehdawal Road, Sant Kabir Nagar On or before 20.09.2024 up to 04:00 p.m.



10.

The tenders to be submitted in two separate envelops, each sealed and clearly
indicated envelop number and contents as indicated below:

ENVELOP NO. 1 super scribed as “TECHNICAL BID FOR FURNISHING, ELECTRICAL AND A.C.
WORK” for Baroda U.P. Bank, Regional Office Khalilabad, Khalilabad-Mehdawal Road, Sant Kabir
Nagar.” and shall contain the following:

1. Form of Tender

i. Earnest Money Deposit of Rs. 50,000/- (Rupees Fifty Thousand Only/-) in the form of Demand Draft
, FDR or in the form of Bank Guarantee from any schedule Bank other than Clientele Bank only in
favor of BARODA U.P. BANK Payable at SANTKABIRNAGAR. If the bidder submitted the

bids without EMD or valid certificate of MSME/NSIC etc, bid shall be summarily rejected.
1i. Tender document other than Price Bid

1ii. Application Form, Appendix‘A’,Appendix‘B’,Appendix‘C’,Appendix‘D’,Appendix’E’

ENVELOP NO. 2 super scribed as “PRICE BID FOR FURNISHING, ELECTRICAL AND A.C. WORK
for Baroda U.P. Bank, Regional Office Khalilabad” and shall contain only bill of quantities duly filled in
and signed on each page by the tenderers. No commercial or technical condition or qualification of any sort
shall be indicated by the tenderer in this envelop otherwise the tender shall be liable for rejection.

Tenders received late on account of any reason whatsoever and telegraphic tenders will not be entertained.

The work has to be carried out on priority and is in Alternate Premises, hence you
are requested to inspect the site and the nature of work prior to submitting the
tenders. All loose fittings of furniture have to be prepared in separate workshop or
as per the instruction of Bank’s Engineer/Officer/Architect. Workshop space has to
be arranged by bidder and no separate payment will be made for that.

Baroda U.P. Bank discourages the stipulation of any condition by the tenderer .The conditional tenders will be
liable to be rejected.

Validity of Tender: the tender shall be valid for a period of 90 days, from the last date of submission of the
tender.

Baroda U.P. Bank is not bound to accept the lowest tender and reserves the right to reject any or all the tenders
assigning with the reason therefore.

All the rates indicated in the tender shall be inclusive of all material charges,
transportation, local levies as applicable, loading, unloading, lifting- shifting,
erection, testing, commissioning, etc. GST will be paid extra as applicable.

The rates quoted shall also be inclusive of Local Authorities Permission/ Handling of Municipal / a Local
problem is in contractor’s scope of work, including obtaining verbal local permissions for smooth functioning
the project, Bank shall not pay any extra amount for the same.



11. The contractor should follow the IBA and CPWD guidelines while quoting for tender rates.

12. The Pre-Bid meeting will be held at the site in Sant Kabir Nagar on 13.09.2024 (From 04:00 PM).Bidders are
advised to visit the site prior to attending Pre Bid meeting. Any changes arising due to outcome of Pre-Bid
Meeting will be published on Bank’s website under Tender section and will be a part of Technical Bid. Bidders
are advised to visit Bank’s Website periodically for updates.

13. The Technical Bid will be opened at Meeting Hall, Baroda U.P. Bank, Regional Office Khalilabad, Sant Kabir
Nagar on 20.09.2024 at 04:30 PM.

14. For clarification contact

a.Baroda U.P. Bank -Premises & Equipment Department : 9119603966

Yoursfaithfully,

Regional Manager
Khalilabad Region



SECTION - 11

INSTRUCTIONS TO TENDERERS



2.1

2.2
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2.5

2.6

2.7

2.8

SECTION _1I

The tenderers are advised to visit and inspect the site at his own cost and responsibility and to secure all necessary information
which may be required for completing the tender. Ignorance of site conditions or local information shall not be considered as an
excuse for non- performance of the contract or any increase in the rates quoted by him.

The tenderers shall examine carefully all the tender documents consisting of :

- Invitation to Tenderers

- Instructions to Tenderers

- General and Special Conditions of Contract
- Bill of Quantities

- Set of Drawings

All the above shall form Part of the agreement.

Time is the essence of contract and the tenderers are required to complete the works in all respects to the satisfaction of the
Architect & the Employer within the stipulated time.

The tender should contain the rates & the amount (both in figures and words), in the prescribed column of the BOQ. All the items
should be totaled up in the end. All corrections should be duly attested by the tenderers. In case of any discrepancy between rates
and amounts, the lower value will be taken for the finalizing of the tender amount.

It shall be clearly understood that the rates quoted in the tender are to be, for complete work at site, as per the instructions to
Tenderers, Conditions of Contracts, Specifications and Drawings and also for all such works as become necessary for proper
completion of works, although specific mention thereof may not have been made in the specifications or drawings of tender
documents. The rates shall be firm and not subject to cost escalation on account of labor and material conditions or any other
reason whatsoever.

The tenderers shall use only the form issued with this tender to fill up the rates.

Every page of the tender shall be signed on the left hand side bottom corner as a token of acceptance.

The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act and all other relevant Laws. All payments due
to the contractor under the contract will be made in Indian Rupees Currency.






FORM OF TENDER

To,

Regional Manager

Baroda U.P. Bank

Regional Office: Khalilabad
Sant Kabir Nagar : 272175

Dear Sir,

Having examined the drawings, specifications, designs and bill of quantities
relating to the works specified in the memorandum hereinafter set out and having
examined the site of the works specified in the said memorandum and having
acquired the requisite information relating thereto as affecting the tender, I/we
hereby offer to execute the works specified in the said memorandum at the rates
mentioned in the attached bill of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in
condition of tender, appendix to the form of tender, articles of agreement,
conditions of contract, bill of quantities and with such materials as are provided
for, by, and in all other respects in accordance with such conditions so far as they
may be applicable.

Memorandum
Description of works FURNISHING/ ELECTRICAL AND A.C. WORK FOR NEW
PREMISES OF BARODA U.P. BANK REGIONAL OFFICE
KHALILABAD, SANT KABIR NAGAR 272175
Earnest money deposit Rs.50,000/-(Fifty Thousand Only)
Security deposit Total 5% of the final contract value.
Time allowed for completion 5 Weeks from the date of commencement

Should this tender be accepted, I/ we hereby agree to abide by and fulfill the terms
and provisions of the said conditions of contract annexed hereto so far as they may
be applicable or in default thereof to forfeit and pay to BARODA U.P. BANK the
amount mentioned in the said conditions.



I/we have deposited a sum of Rs. 50,000/- (Rupees Fifty Thousand Only) as earnest
money in the form of Demand Draft, FDR or in the form of Bank Guarantee from
any schedule Bank other than Clientele Bank only in favour of BARODA U.P.
BANK Payable at Sant Kabir Nagar. Should I/ we fail to execute the contract when
called upon to do so, I/we do hereby agree that this sum shall be forfeited by
BARODA U.P. BANK.

All information and documents as required to be submitted with the tenders.

1. Our bankers are
2. The names of partners of our firm are

3. Name of the partner(s)of the firm authorize to sign:

4. Company Profile

5. Name of the persons having power of attorney to sign the contract (certified true copy of the power of
attorney should be attached.

Yoursfaithfully

Signature of contractor with Seal



SCHEDULE-A

(Application Format)

PARTICULARS

ORGANISATIONDETAILS

Name of the firm

Address of the firm with telephone/Mobile no., fax no.,
e-mail(if any)

Year of Establishment/Registration

Status of the firm(Individual/Partnership/Pvt.Ltd/
Public Ltd.)
(Documentary evidence to be attached)

Name of Directors/Partners/Proprietor

FINANCIALDETAILS

Name and address of Bankers

ii)

Whether latest Solvency certificate issued within last
12 months (for Rs. 30.0 lacs) enclosed

ii)

Average Annual Turn-over during the last 3 financial
years (in Rs. 14.16 lacs) (Attested by Chartered
Accountant)

i) F.YEAR2021-22Rs

ii) F.YEAR2022-23Rs

iy F.YEAR2023-24RS

PAN No. and Income Tax Returns for the last Three
years (Please attach as annexure)

PANNO.

Furnish copies of audited Balance Sheet and profit &
loss account (audited) for the last Three years.
(Please attach as annexure)

Vi)

GSTNo.
(Attached Copy in separate Sheet)




vii) | EPF/ESI Registration No. EPF
(Attach registration certificates as annexure)
ESI

3. REGISTRATIONDETAILS

i) (Enclose registration Certificate as annexure)

4. WORKEXPERIENCE

Please provide the following information /details pertaining to similar projects or projects of similar
magnitude(Minimum 2Works) completed during last 5 years or presently under construction in the
format given below. Attach separate sheets for each project. Enclose copy of the completion
certificate/workorderfromOwner/Architectforeachproject.Photographsoftheprojects
completed/underconstructionmayalsobeenclosed.

i) Name of the Project with Location

ii) Name of the Client

i) Name of the Architect

iv) Project Description with scope of the contract

V) Original cost put to tender

Vi) Month &Year of commencement

vii) | Stipulated period of completion

viii) | Actual month and year of Completion

iX) Up-to-date percentage of completion

(Cost wise) or ongoing projects

X) Reason for Delay ,if any

Xi) Actual cost of construction ,for completed projects

xii) | Details of disputes/failures/ litigations ,if any

xiii) | Completion certificate/work order from the
owner/architects(Enclose documentary evidence)

xiv) | Provide a complete list of ongoing projects with
Anticipated date of completion

xv) | Details of minimum two projects of similar nature
Executed in the past.




APPENDIX ‘A’

The following works awarded tOM/S..........c.vvviiiiiiiiii i, have been executed

satisfactory.(Kindly certify each Job on separately)

SI. | Name of Work Total Date of Stipulated Actual Date of Whether any
No. value of start date of Completion compensation
work done completion levied for del:
(Rs. In evied for delay
lacs)

1.

2.

3.

4.

5.

The performance of the firm has been found to be good and they are considered

capable of executing the works of magnitude up toRs.  Lacs.

Thefinancialpositionofthefirmappearstobesoundandtheyarecapableofexecutingworks

in accordance with the specifications and within specified time schedule.

Thedealingofthefirmhavebeenobservedtobecordialreasonableandtheyarenotlitigious.

Dated SIGNATUREOF
Officer-in-Chargeofthework
Name of Officer

Mobileno. ( )
Official

SealTelephoneNo. (Off)
(Res)



Fax No. (Oft.)
(Res)

If any tenderer submits the experience certificate of ongoing work, then amount of

work done against the agreement is to be mentioned clearly in the certificate.



APPENDIX ‘B’

(SolvencyCertificate)

This is to certify that dealings of M/s........c.ccccceeviinnnn who have been dealing with
us for last.................ol Years are satisfactory. On the basis of information
available with us we assess their Liquid Assets not less than Rs. Lacs.

SIGNATURE OF MANAGER OF THE BANK

Seal of the Bank Date



APPENDIX ‘C’

Qualification here by declare that following person(s)is in my/our regular employment on the post and

from the dates mentioned against them.

Sl. | Name and Address Technical Post held Date of Details of
No. Qualification Regular Employment Experience

10.

SEAL
SIGNATUREOFAPPLICANT




APPENDIX-D

LIST OF PROJECTS EXECUTED BY THE ORGANIZATION DURING THE
LAST 7 YRS COSTING AS PER TERMS IN PRE

QUALIFICATION FORM
Sr | Nameof Name Contract | Stipulated| Actual time | Any other Enclose | Remark
No.| Work / &Postal Amount time of of relevant clients s
Project | addressof | (Rs.)with | completion Completion | information| certificateof
with theowner. copy of | (Month) (Months) if actual | satisfactory
address| Specify if | work order amount of | completion
Govt. &completio Project if
undertaking n increased
along with | certificate (Give
name add. & from reasons.)
contact nos. | project In
of 2 persons charge.
(Exec. Eng.
or top
officials of
the
organization)
1 2 3 4 5 6 7 8 9
Notes:

Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”
For Certificates, the issuing authority shall not be less than an Executive in charge.



Tender for Furnishing ,Electrical
& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

APPENDIX-E

28.08.2024

LIST OF IMPORTANT PROJECTS IN HAND COSTING AS PER

TERMS IN PREQUALIFICATION FORM

Sr No. | NameofWork Name&Postal Contract Stipulated | Present Any other
/ address of the Amount time of Statusof relevant
Projectwith owner.Specify | (Rs)with | completion the information
address if Govt. copy of (Months) Project
undertaking workorder
along with with
name add. certificate
&contact of Project
nos. of 2 In charge
persons(Exec.
Eng. or top
officials of the
organization)
1 2 3 4 6 7
0
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Tender for Furnishing ,Electrical
& AC Work for
Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

SECTION -11I

GENERAL CONDITIONS OF CONTRACT

28.08.2024
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Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.1

DEFINATIONS

In this contract, the following words and expression shall have the meaning thereby
assigned to them unless the contract ascribed a different meaning

a)

b)

g)

h)

Employer means Baroda UP Bank and includes their authorized
representatives to deal with any matter on their behalf.

Employer- in — charge means the person appointed by the Employer and
notified to the Contractor to be in charge of the project

Clerk of Works means any Engineer appointed by the Employer to perform
the duties of Resident Engineer, limited to Supervision of Work and notified
to the Contractor to be in charge of the project

Architects  means the Architects Employed by Baroda UP Bank to give
consultancy.

Contractor means the individual, firm or Company with whom the contract is
entered into and includes the heirs, executors, or successors.

The expression Contract means the document forming the Tender and
acceptance thereof and included all the sections of the tender including BOQ
and set of drawings.

Tender means the offer made by an individual or firm or company for
execution of the works.

Acceptance of Tender means the letter from the Employer communicating to
the tenderer the acceptance of this tender and include the advance acceptance
of his tender.

Drawings means the drawings referred to in the tender documents including
any modifications of such drawings approved in writing by the Architect or his
representative and such other drawings as are made from time to time and
furnished by the contractor and approved by the Architect.

Site means the actual lace as described in the tender at which the execution of
works is to be done with the surrounding areas.

A Week shall mean 7 days without regard to the number of Hrs worked in a
day in that week.

Specifications means standard specifications for works and materials brought
out in the tender, and added to or superseded by special specifications. In
absence of any specifications for any item of work the relevant specifications
in CPWD or IBA works Manual shall be followed and work be executed
accordingly.

20



Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.2.1

4.2.2

4.2.3

4.24

EXTENT OF CONTRACT

The contractor shall supply at his own cost all the materials like ladders, scaffoldings,
temporary works that may be required for the proper execution of the works, whether
original, altered or substituted works. The contractor shall also supply survey
instruments and other materials necessary for purpose of setting out of works and
assisting to the measurements or examination at any time.

The contractor shall also provide a sufficient portion of fencing and lights required to
protect the public from accidents and shall be bound to bear any expenses of defense
brought by any person for injury sustained owning to neglect of the above
precautions, and to pay any damages and costs which may be awarded in any such
suit, action or proceedings to any such person. In no case the Employer shall be a
party to any such claim and the Contractor shall indemnify the Employer against any
claim for any person on this account.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and his prices for the work
which shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the work.

Sub- Letting of Contract

The contractor shall not assign the contract or any part thereof to any other party
without the prior written consent of the Employer.

Power to Make alterations

Architect shall have the powers to make any alterations or additions to the stipulated
specifications, drawings, designs and instructions that he may feel necessary or
advisable during the progress of the work. The contractor shall have no claim for
compensation on account of such alterations or additions. The contractor shall be
bound to carry out the work in accordance with any instructions which may be given
to him in writing signed by the Architect and such alterations shall not invalidate the
Contract, and any additional work which the Contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the contractor.

The time for completion and Costs of such additional works shall be extended in
proportion to the original contract. The certificate of the Architect shall be conclusive
as to such proportions.
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Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.2.5

4.2.6

4.2.7

4.2.8

4.3

Works subject to approval of Architect

All works to be executed under the contract shall be subject to approval of the
Architect who shall be entitled to direct at what points and in what manner they are to
be commenced.

Urgent repairs and Urgent Works

If by any reason, during the execution of the work or during the defects liability
period, any works or repair become urgently necessary and the Contractor is unable /
unwilling to do such work immediately, then the Employer may get the same done on
their own and deduct the cost thus incurred from the funds due to the contractor.

Clearance of Site

The Contractor shall have to remove all debris from site of work, dirt and dust, etc.
before handing over the works to the Employer. The works shall not be treated as
complete in all respects unless these requirements are fulfilled.

In the event the Contractor failing to do so the architect and the employer shall have
the right to get the site cleared at the contractors risk and cost.

Protection of Trees and Shrubs
Trees and Shrubs designated by the Architect shall be protected from damage during
course of the work and the earth level shall not be changed within three feet of such

trees.

ARCHITECTS STATUS AND DECISIONS

a) The Architect shall have General supervision & direction of Works. He has
authority on behalf of the Employer to stop the work whenever such stoppage
may be necessary to ensure proper execution of the works. The Architect shall
be the interpreter of the conditions of Contract and the judge of its
performance.

b) The Architect within reasonable time make decisions of all claims of the
contractor and all other matters related to the execution and progress of work.

The decision of the Architect with respect to all or any of the following
matters shall be final
1) Variation/ Modification of the Design

ii) Quality and Quantities of Works Executed
iii) Discrepancies in the drawings and Specifications
iv) Opening up for inspection of any work covered up.
V) Amending of any defects occurring under Defects Liability Period
c) The Contractor shall on the report of the Architect immediately dismiss from

the works within 24 hrs any person employed thereof by him who may in the
opinion of the Architect/ Employer be incompetent/ misconducts himself.
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Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.4

4.4.2

4.5

4.5.1

4.5.2

DIRECTIONS REGARDING DRAWINGS & DESIGN

a) After signing the Contract, the Contractor will be given three sets of drawings
free of charge. Additional copies if required would be made at his own costs.
One set of the drawings shall be kept at the site by the contractor and available
to Architect/ his representative at all times.

b) Further drawings and Instructions including revisions, as the Architect may
furnish to the contractor shall form part of this contract.

c) Only figured dimensions and detailed drawings shall be followed. The
Contractor shall verify all dimensions in the field before any work is
Commenced and obtain instructions of the Architect in case of any

discrepancy.

Action where no specifications

In case of any work for which there are no specifications in the contract, such works

shall be carried out in accordance with the directions of the Architect.

DIRECTIONS FOR EXECUTION OFWORKS

Setting Out

The Contractor shall be responsible for the true and proper setting out of works. If at
any time during the progress of the work any error shall appear in any part of the
work, the Contractor shall rectify the errors. The checking of any setting out by the
Employer/ Architect shall not in any way relieve the contractor of his responsibility
for the correctness thereof.

Engagement of labor

The Contractor shall employ labor in sufficient numbers to maintain the required rate
of progress and Quality of work. No child labor will be employed by the Contractor.

The contractor shall comply with all the provisions of Minimum wages Acts,
Industrial Disputes Acts, ESI Acts.

The Contractor shall indemnify the Employer against any payment to be made under
And for observance of the Regulations aforesaid without prejudice to his right to

claim Indemnity from his sub- contractors.

The contractor shall provide at his own cost for the protection of the works and for the
Safety of those employed on works or the Public.

23



Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.5.3

4.5.4

4.5.5

4.5.6

4.5.7

Water and Power Requirements

All arrangements for water and Power required shall be made by the Contractor at his
own costs and nothing extra on this account shall be paid to him. Similarly filtered
water required for drinking purposes for the laborers shall also be arranged by the
Contractor at his own cost.

The contractor shall make necessary arrangements for procuring petrol/ diesel for
machinery or for Power generation to ensure uniform progress of work in the event of

Power failure.

No extension of time of completion of the contract shall be allowed on account of
Power failure.

Disruption of Progress

The Contractor shall give written notice to the Architect whenever progress of work
likely to be delayed. The notice shall include details of the drawings or order required
and of why and when it is required and of any delay likely to be suffered if it is late.

If for any reason, within reasonable time, the Architect is unable to give directions,
and the work suffers, then the Architect shall take such delay into account in
determining any extension of time to which the Contractor is entitled.

Rectification of Defects

If it appears to the Architect that any work has been executed with imperfect
workmanship or inferior material, then the Contractor shall rectify/ reconstruct the
part so specified.

Samples

Samples of all materials to be used in works, shall be submitted for approval to the
Architects, within four days of commencement of Contract.

The costs for preparing samples will be borne by the contractor.
Inspection Of Works
All works in execution stage or executed shall be open to inspection and supervision

of the Architect/ his representatives. During the Visit of the Architect, the Contractor
or his representative should be available on site.
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Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.5.8

4.5.9

4.5.10

4.5.11

Preparation of Program Schedule

The contractor, in consultation with the Architect shall prepare a program schedule of
the various activities, before commencing of the works.

Extension of Time for Completion

If the contractor shall desire an extension of the time for completion of the work, on
his having been unavoidably hindered in its execution or on any other ground, he shall
apply in writing to the Architect within 3 days of occurrence of such hindrance and
the extension he so desires.

The Architect, in consultation with the Employer shall, if, in his opinion will
authorize such extension of time as may be proper.

Liquidated Damages For Delay

The time and Date stipulated in the contract for the completion of the work shall be
deemed to be the essence of the contract. If the contractor fails to carry out the works
within the stipulated time or the extended time if given, then he shall pay to
BARODA UP BANK a sum of Rs 5,000/- per week as Liquidated damages, for the
period the works remain unfinished. The total amount of such a penalty shall not
exceed 7.5% of the total Contract Price.

Defects Liability Period

The Contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the Employer any defects which may
develop or may be noticed before the end of 12 months from the Certified Completion
date and intimation of which has been send to the contractor within 14 days of the
expiry of the said period.

If the Contractor, while rectifying the above defects, damages any other area of the
site, will make good the related defects also at his own expense. In case he does not
do so then the same would be got done by the Employer and expenses would be
deducted from the amount due to the contractor.
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Tender for Furnishing ,Electrical 28.08.2024

& AC Work for

Baroda U.P. Bank Regional Office: Khalilabad ,SantKabirnagar

4.6

4.6.1

4.6.2

4.6.3

4.7

4.7.1

MEASUREMENTS AND PAYMENTS

Final Bill

Final bill supported with consolidated measurements of the full work executed shall
be submitted by the contractor, the same will be verified by the Architect within
Three weeks of Completion of Works.

After Verification, the Architect will give seven days notice to the Contractor to
Countersign the bill as a token of acceptance or intimate in writing his intention to
dispute. If the Contractor fails to take appropriate action within the prescribed period
as above, then the bill finalized by the Architect shall be final and binding on the
Contractor.

Income tax deductions will be made as per the prevailing rates from the contractor’s
on account bills.

Claim for Interest

No Claim for interest will be entertained by the Employer, with respect to any money
balances as lying with the Employer.

Rates For Extra, Additional, Altered or Substituted works.

The rates for additional, altered or substituted work shall be worked out in accordance
with the following provisions, in their respective order.

1) If rates for similar works are directly available in the Contract for the work,
the contractor is bound to carry out at the same rates as available in the
contract.

i) If rates are not directly available in the contract, then they will be derived from

the rates for a similar class of works as are specified in the contract.

i) If the rates cannot be determined, then the Contractor shall submit a detailed
cost analysis as per market rates for same. The Architect will settle such
claims.

GUARANTEES

Quality Of Work

The Contractor shall guarantee that the materials and workmanship are the best of
their respective kinds for the service intended and that all items of work will be free
from all inherent defects in workmanship and materials. He shall also guarantee that
the works will not fail in any respect due to quality of materials, workmanship and
method of construction.

The Specifications assume a proper degree of Skill on the part of the Contractor and

Workmen Employed. The Contractor shall consult the Architect, whenever in his
judgment variation in the methods of Construction or in the quality of material would
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4.7.2

4.7.3

4.7.4

4.8

4.8.1

be beneficial or necessary to fulfill the guarantee called for. Such variations may be
made by the Contractor, only when authorized by the Architect.

Cost of Execution of work or repair, etc.

All works of repair shall be carried out by the contractor at his own expense if the
necessity thereof shall in the opinion of the Architect be due to the use of materials or
workmanship not in accordance with the contract or on account of neglect or failure
on the part of the contractor to comply with any obligation expressed or implied on
the contractor’s part under the contract.

Remedy on Contractor’s failure to carry out the works required.

If the contractor shall fail to do any such work as the aforesaid required by the
Architect. The Employer shall be entitled to carry out such works at the contractor’s
own cost and recover the same from any money that may become due to the
contractor.

Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee Period.

RESCINDING/ TERMINATE CONTRACT

In any case under any clause of this contract, the contractor has rendered himself
liable

to pay compensation amounting to whole of his retention deposit in hands of
Employer, the Architect in consultation with the Employer, on his behalf shall have
power to adopt any of the following courses-

a) To rescind the contract (of which rescission notice in writing to the
contractor shall be conclusive evidence).

b) To employ a contractor paid by the Employer and to supply materials
to carry out the work or any part of the work, debiting the contractor
with the cost of the labor and the price of the materials.

c) To measure up the work of the contractor and to take such part of the
work of the contractor as shall be unexecuted out of his hands and to
give it to another contractor to complete. In this case any expense
which may incur in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him,
shall be borne and paid by the original contractor and may be deducted
from any money due to him by the Employer.

In the event of any of the above courses being adopted by the

Architect, the Contractor will have no claim to compensation to any
loss sustained by him.
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4.8.2

4.8.3

4.84

4.8.5

Termination Of the Contract

If at any time after the commencement of the work the Employer for any reason
Whatsoever not require the whole or part thereof as specified in the tender to be
carried out, Architect shall give notice in writing of the fact to the Contractor who
shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which would have derived from the execution of the work.

Jurisdiction

The contract and its operation shall be governed by the laws of India, for the time
being in force. The contract shall deemed to have been entered into at Sant Kabir
Nagar.

Bye Laws and Local Authorities

The contractor shall conform to the provisions of any Govt. Acts and regulations of
Local Authorities. Contractor would pay all charges and fees for towards Stacking,
etc. The Contractor shall keep the Employer indemnified against all penalties and
liabilities incurred in connection with the said contract.

The contract will be governed by the Indian Contract Act, Indian Sales Act and all
other relevant laws.

Arbitration

All disputes related to the said contract shall be referred to the arbitration of the
person appointed by the Employer. All rules will be subject to Arbitration Act 1940,
or any statutory modification or re- enactment thereof.

It is a term of the contract that if the Contractor does not make any demand for
arbitration in writing within 30 days of receiving the intimation from the Employer
that bill has been certified for Payment, the claim of the contractor will deemed to
have been waived absolutely bared and the Employer shall be discharged and released
of all liabilities under the contract.
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Insurance for Works

6.2

The contractor before commencing on execution, without limiting his obligation shall
insure the works against all acts of God, at his own costs and keep them insured till
the completion of the project, in the joint names of the Employer and the contractor,
for the full amount of the Contract.

The Contractor shall deposit the policy and receipt for the premiums with the
Employer within 7 days from the date of signing of the contract. In case the
Contractor fails to do so, then the Employer can make the required Policy and deduct
the amount from the Contractors amount due.

Insurance in respect to damage to persons and property

The contractor shall be responsible for all injury to persons, animals or things and for
all structural and decorative damage to property which may arise from the operation
or neglect of himself or any other person employed by him.

The clause shall be held to include any damage to buildings whether immediately
adjacent or otherwise. The Contractor shall indemnify the Employer and hold him
harmless in respect of all and any expenses arising from any such injury or damage to
persons or property.

The Contractor shall reinstate all damages of every sort mentioned, due to his contract
work to the property of third parties.

The Employer shall be at liberty and is empowered to deduct the amount of any
damage or compensation levied on him due to the negligence of the Contractor.

Such insurance will not limit or bar the liability and obligation of the contractor to
deliver the works to the Employer complete in all respects as per the contract. In case
of loss or damage, the money payable under any insurance shall be received and
retained by the Employer until the works are finally complete and such money shall
then be credited to the Contractor in final settlement of accounts.
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